REPUBLIC OF KENYA

MINISTRY OF LANDS, PUBLIC WORKS, HOUSING AND URBAN
DEVEOPMENT

STATE DEPARTMENT FOR PUBLIC WORKS

BILLS OF QUANTITIES

FOR

THE PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR
KIRIGU PRIMARY SCHOOL IN DAGORETTI SOUTH
CONSTITUENCY.

ISSUED BY:

REGIONAL WORKS OFFICER
NAIROBI REGION
STATE DEPARTMENT FOR PUBLIC WORKS
P.O. BOX 42267

NAIROBI.

PREPARED BY:
ARCHITECT QUANTITY SURVEYOR
REGIONAL ARCHITECT REGIONAL QUANTITY SURVEYOR
NAIROBI REGION NAIROBI REGION
STATE DEPARTMENT OF PUBLIC WORKS STATE DEPARTMENT OF PUBLIC WORKS
P.O. Box 42267 - 00100 P.O. Box 42267 - 00100
NAIROBI NAIROBI
ELECTRICAL & MECHANICAL ENGINEER STRUCTURAL ENGINEER
REGIONAL ELECTRICAL & MECHANICAL REGIONAL STRUCTURAL ENGINEER
ENGINEER (BS) NAIROBI REGION
NAIROBI REGION STATE DEPARTMENT OF PUBLIC WORKS STATE
DEPARTMENT OF PUBLIC WORKS P.O. Box 42267 - 00100
P.O. Box 42267 - 00100 NAIROBI
NAIROBI

JANUARY,2023 0 i



https://digital-camscanner.onelink.me/P3GL/g26ffx3k

The bidder shall append his / her signature and / or company ‘s rubberstamp
on each and every page of tender document.

ITEM DESCRIPTION K.SHS
PARTICULAR PREL ES

A |PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED against items of “preliminaries™ in the
tenderer’s priced Bills of Quantities. The contractor is advised to read and
understand all preliminary items.

B [DESCRIPTION OF THE WORKS
The works to be carried out under this contract involves; construction of a
CONSTRUCTION OF A PERIMETER FENCE, The structures are
constructed of reinforced concrete framed structure infilled with natural stone
walls.

C |MEASUREMENTS
In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT

D |LOCATION OF SITE
The site of the proposed works is located in located at KIRIGU PRIMARY
SCHOOL IN DAGORETTI SOUTH CONSTITUENCY. The Contractor
is advised to visit the site, to familiarize with the nature and position of the
site. No claims arising from the Contractor’s failure to do so will be
entertained.

E |SIGNING OF THE TENDER DOCUMENTS

Carried to collection
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ITEM

DESCRIPTION

K.SHS

A

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the
works including ordinary and special dust screens, hoardings, barriers,
warning signs, etc as directed by the Project Manager and

as necessary for the adequate propping and protection of existing property,
finishes, workmen employed on the site, employer's agents and the public.
Any damage or loss incurred due to the insufficiency of such protection must
be made good by the Contract

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning
and preparatory work to structure and finishes and for making good to all
finishes on completion whet

Unless described as set aside for re-use all arising debris and surplus materials
shall be carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal unless
it is certified by the Project Manager that such damage or breakage was
inevitable as a result of the cond

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager,

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such a claim or intent to claim notice to the PROJECT MANAGER
within the contract period. No claim shall be entertained upon the expiry of
the said contract period.

Carried to collection
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ITEM

DESCRIPTION

A

B

D

E

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to sit: all in accordance with Clause 23 of the Conditions of
Contract Agreement. In order to facilitate this,

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted
site where the client is going on with other nomal activities. The Contractor is
thus instructed to take reasonable care in the execution of the works as to
prevent accident

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may
encounter in the course of the works for the Client may in some cases ask the
Contractor not to proceed with the works until some activities within the site
are completed, as the fac

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified and
approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
property of the CLIENT,

Carried to collection
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N X SO NS 'ENCY

ITEM

DESCRIPTION

K.SHS

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and
the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for both
the works and workers.

URGENCY OF THE WORKS
The Contractor is notified that these * works are urgent™ and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she
may incur by having to complete these works within the stipulated contract
period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include matenials of the Contractor, nominated sub-Contractors and
nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concemn

BID SECURITY
The Bidder shall fumish, as part of his bid, a security as specified in the
tender advertisement.

The bid security shall, at the bidder’s option, be in the form of a certified
cheque, bank drafi, standby letter of credit or guarantee from a reputable bank
located in Kenya or foreign bank which has been determined by the bidder to
be acceptable to the

Guarantees issued as surety for the bid shall be valid for a period of One
Hundred and Twenty (120) days from the date of Tender Opening.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with clause
6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the contractor
until he has submitted the P

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must
be delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these
documents or as indicated in t

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1¥ September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include

allowance in his rates and prices fo

The tenderer is advised that in accordance with Government public notice No.

35 & 36 Dated 11™ September 2003 operational from 1¥ October 2003, VAT
will be deducted against the contract sum at the prevailing rate by the
Employer and remitted directly to

NB: VAT SHALL be added at the Grand summary page (GS/1)

Carried to collection
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PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN.

DAGORELTLSOUTILCONSTITUENCY.

DESCRIPTION

K.SHS

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO

GREFK i

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement 3 Months From Practical completion
Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager
Date for Completion vveves Weeks from date of Possession
Liquidated and Ascertained At the rate of Kshs.. 35,000... per

week or part thereof

...................................................

.............................................

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 5%

Carried to collection
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PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN

) * ou NSTITUENCY

ITEM

DESCRIPTION

K.SHS

COLLECTION

Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5

Brought forward from page PP/6

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
SUMMARY OF PRELIMINARIES
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.

PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN

DAGORETTI SOUTH CONSTITUENCY

ITEM DESCRIPTION AMOUNT

GENERAL PRELIMINARIES

A.  |PRICING ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the Contractor's priced Bills
of Quantities and Specification,
The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of the
works in the Contract.

B. |ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be
all the requirements for the proper execution of the whole of the works in the
Contract.

CM Shall mean cubic metre
SM Shall mean square metre
LM Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number
Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the British
Standards Institution, 2 Park Street, London W.I.,, England.

Ditto - Shall mean the whole of the preceding description except as qualified in the
description in which it occurs.

m.s. Shall mean measured separately.

abd Shall mean as before described.

Carried to collection
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DAGORETTISOUTH CONSTITUENCY

DESCRIPTION

AMOUNT

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and
the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in cach case
shall be deemed to include: allowing use of standing scaffolding, mess rooms,
sanitary accommodation and welfare facilities; provision of special scaffolding
where necessary; providing space for office accommodation and  for storage of
plant and materials; providing light and water for their work: clearing away rubbish;
unloading checking and hoisting: providing electric power and removing and
replacing duct covers, pipe casings and the like necessary for the execution and
testing of Sub- Contractors' work and being responsible for the accuracy of the
same.

Fix Only:-

“Fix Only" shall mean take delivery at nearest railway station (Unless otherwise
stated).pay all demurrage charges, load and transport to site where necessary,
unload, store,unpack, assemble as necessary, distribute to position, hoist and fix

only.

EMPLOYER

The "Employer” is The FUND ACCOUNT MANAGER NATIONAL
GOVERNMENT CONSTITUENCY DEVELOPMENT FUND DAGORETTI
SOUTH CONSTITUENCY..

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply
the Project Manager as defined in Condition 1 of the Conditions of Contract or such
person or persons as may be duly authorised to represent him on behalf of the
Government.

ARCHITECT

The term "Architect” shall be deemed to mean "The P.M.” as defined.

Carried to collection
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DAGORETTI SOUTH CONSTITUENCY

ITEM DESCRIPTION AMOUNT
A |QUANTITY SURVEYOR
The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined.
B |ELECTRICAL ENGINEER
The term "Electrical Engincer” shall be deemed to mean "The P.M." as defined.
C [MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined.
D |STRUCTURAL ENGINEER
The term "Structural Engineer” shall be deemed to mean "The P.M." as defined.
E |FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works(2000 Edition) included

herein
The Conditions of Contract are also included herein
Conditions of Contract

These are numbered from 1 to 37 as set out in pages /8 to 38 of these tender
documents.

Particulars of insertions to be made in the Appendix to the Contract Agreement will
be found in the Particular Preliminaries part of these Bills of Quantities

Carried to collection
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PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN.

DAGORETTI SOUTH CONSTITUENCY

ITEM

DESCRIPTION

AMOUNT

BOND.

The Contractor shall find and submit on the Form of Tender an approved bank who
will be willing to be bound to the Government in an amount equal to five per cent
(5) of the Contract amount for the due performances of the Contract up to the date of
completion as certified by the PROJECT MANAGER and who will, when and if
called upon, sign a Bond to that effect on the relevant standard form included herein.
(without the addition of any limitations) on the same day as the Contract Agreement
is signed, by the Government, the Contractor shall furnish within seven days another
Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works
except in so far as may be stated otherwise herein and except for such items
specificallyand only required for the use of nominated Sub-Contractors as described
herein. No timber used for scaffolding, formwork or temporary works of any kind
shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours
and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best
quality and description unless otherwise stated. The Contractor shall order all
materials to be obtained from overseas immediately after the Contract is signed and
shall also ensure they are onsite when required for use in the works. The Bills of
Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be responsible
for any loss or damage and for replacements of any such loss or damage with articles
and/or materials which will be supplied by the PROJECT MANAGER at the current
market prices including Customs Duty and V.A.T., all at the Contractor's own cost
and expense, to the satisfaction of the PROJECT MANAGER

Carried to collection
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DAGORETTI SOUTII CONSTITUENCY

ITEM

DESCRIPTION

AMOUNT

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces upon
completion to the satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage accommodation
provided especially for their use.

SAMPLES
The Contractor shall furnish at his own cost any samples of materials or

for by the PROJECT MANAGER for his approval until such samples are approved
by the PROJECT MANAGER and the PROJECT MANAGER, may reject any
materials or workmanship not in his opinion to be up to approved samples. The
PROJECT MANAGER shall arrange for the testing of such materials as he may at
his discretion deem desirable, but the testing shall be made at the expense of the
Contractor and not at the expense of the PROJECT MANAGER. The Contractor
shall pay for the testing in accordance with the current scale of testing charges laid
down by the Ministry of Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER The
Contractor shall allow in his tender for such samples and tests except those in
connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs arising
or resulting from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is most
important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or restrictions
which may affect the organisation of the works, supply and control of labour, etc.,
and allow accordingly in his tender. No claim in respect of want of knowledge in
this connection will be entertained.

workmanship including concrete test cubes required for the works that may be called

20,000.00

Carried to collection

20,000.00
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DAGORETTISOUTH CONSTITUENCY

ITEM

DESCRIPTION

AMOUNT

A

B

SECURITY OF WORKS ETC,

The Contractor shall be entirely responsible for the security of all the works stores,
materials, plant, personnel, etc., both his own and sub-contractors' and must provide
all necessary watching, lighting and other precautions as necessary to ensure security
against thefl, loss or damage and the protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the execution of
the works to the satisfaction of the local and other competent authority and the
PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible for
and shall make good all such damage arising from the execution of this contract at
his own expense to the satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed 10 have acquainted himself therewith as to its nature, position, means of
access or any other matter which, may affect his tender. No claim arising from his
failure to comply with this reccommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and Contractor must allow for building any necessary
temporary access roads for the transport of the materials, plant and workmen as may
be required for the complete execution of the works including the provision of
temporary culverts, crossings, bridges, or any other means of gaining access to the
Site. Upon completion of the works, the Contractor shall remove such temporary
access roads; temporary culverts, bridges, etc., and make good and reinstate all
works and surfaces disturbed to the satisfaction of the PROJECT MANAGER The
Contractor should also allow for relocating existing fence (approx. 30 metres long).

Carrled to collection
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PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN.

DAGORETTI SOUTH CONSTITUENCY

ITEM

DESCRIPTION

AMOUNT

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and
for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the standard type, complete with furniture. He
shall also provide a strong metal trunk complete with strong hasp and staple
fastening and two keys. He shall provide, erect and maintain a lock-up type water or
bucket closet for the sole use of the PROJECT MANAGER including making
temporary connections to the drain where applicable to the satisfaction of
Government and Medical Officer of Health and shall provide services of cleaner and
pay all conservancy charges and keep both office and closet in a clean and sanitary
condition from commencement to the completion of the works and dismantle and
make good disturbed surfaces. The office and closet shall be completed before the
Contractor is permitted to commence the works. The Contractor shall make
available on the Site as and when required by the "PROJECT MANAGER" a
modern and accurate level together with levelling staff, ranging rods and 50 metre

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering the
water used. He must also provide temporary tanks and meters as required at his own
cost and clear away when no longer required and make good on completion to the
entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all
charges in connection herewith. No guarantee is given or implied that sufficient
water will be available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric current used
and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department and
the PROJECT MANAGER

20,000.00

Carried to collection
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PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN

DAGORETTI SOUTH CONSTITUENCY

ITEM

DESCRIPTION

AMOUNT

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all
respects of the PROJECT MANAGER who shall at all times during normal working
hours have access to the works and to the yards and workshops of the Contractor

and sub-Contractors or other places where work is being prepared for the contract.
PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have
the meaning stated in Section A item A7(i) of the Standard Method of Measurement.
Such sums are net and no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard
Method of Measurement. Persons or firms nominated by the PROJECT MANAGER
to execute work or to provide and fix materials or goods are described herein as
Nominated Sub-Contractors. Persons or firms so nominated to supply goods or
materials are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of the
works including the works of Nominated Sub-Contractors ; one copy to be handed
to the PROJECT MANAGER and a further copy to be retained on Site. Progress to
be recorded and chart to be amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them added
to the Contract sum. The Contractor shall produce to the PROJECT MANAGER
such quotations, invoices or bills, properly receipted, as may be necessary to show
the actual details of the sums paid by the Contractor. Items of profit upon P.C. Sums
shall be adjusted in the final account pro-rata to the amount paid. Items of
"attendance”

GP/8
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DAGORETTISOUTH CONSTITUENCY

ITEM

DESCRIPTION

AMOUNT

CaArmea o Tonecron

GP/9

(%3 CamScanner


https://digital-camscanner.onelink.me/P3GL/g26ffx3k

PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN

DAGORETTI SOUTH CONSTITUENCY

ITEM

DESCRIPTION

AMOUNT

A

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be accepted of any
work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were executed
by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work
properly executed in respect of them upon the PROJECT MANAGER's order added
to the Contract Sum. Such work shall be valued as described for Variations, but
should any part of the work be executed by a Nominated Sub-Contractor, the value
of such work or articles for the work to be supplied by a Nominated Supplier, the
value of such work or articles shall be treated as a P.C. Sum and profit and
attendance comparable to that contained in the priced Bills of Quantities for similar
items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and shall
thereafter be responsible for such sub-contractors in every respect. Unless otherwise
described the Contractor is to provide for such Sub-Contractors any or all of the
facilities described in these Preliminaries. The Contractor should price for these with
the nominated Sub-contract Contractor's work concerned in the P.C. Sums under the
description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to
place a "Direct Contract" for any goods or services required in the works which are
covered by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In
any such instances, profit relative to the P.C. Sum the priced Bills of Quantities will
be adjusted as described for P.C. Sums and allowed.

Carried to collection
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DAGORETTISOUTH CONSTITUENCY

DESCRIPTION

AMOUNT

RKIRIGU PRIMARY SCHOOL I

B

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford
any tradesmen or other persons employed for the execution of any work not

included in this Contract every facility for carrying out their work and also for use of
his ordinary scaffolding. The Contractor, however, shall not be required to erect any
special scaffolding for them. The Contractor shall perform such cutting away for and
making good after the work of such tradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and paid for to the extent
exccuted at rates provided in these Bills.

INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of Contract.
No payment on account of the work executed will be made to the Contractor until he
has satisfied the PROJECT MANAGER either by production of an Insurance Policy
or and Insurance Certificate that the provision of the foregoing Insurance Clauses
have been complied with in all respects. Thereafter the PROJECT MANAGER shall
from time to time ascertain that premiums are duly paid up by the Contractor who
shall if called upon to do so, produce the receipted premium renewals for the
PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which payment
will be made. All "Provisional” and other work liable to adjustment under this
Contract shall left uncovered for a reasonable time to allow all measurements
needed for such adjustment to be taken by the PROJECT MANAGER Immediately
the work is ready for measuring, the Contractor shall give notice to the PROJECT
MANAGER. If the Contractor makes default in these respects he shall if the
PROJECT MANAGER so directs uncover the work to enable all measurements to
be taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be ignored.
The Contractor shall be deemed to have made allowance in his prices generally to
cover any items against which no price has been inserted in the priced Bills of
Quantities. All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

Carried to collection

GP/11
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.

PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN

DAGORETTI SOUTH CONSTITUENCY

ITEM

DESCRIPTION

AMOUNT

A.

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the
work and notes for pricing, the Contractor is referred to the Ministry of Roads,
Public Works and Housing General Specification dated 1976 or any subsequent
revision thereof which is issued as a separate document, and which shall be allowed
in all respects unless it conflicts with the General Preliminaries, Trade Preambles or
other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which
requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the
Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site
before payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400
mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn
cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd
grade treated sawn cypress timber rails. The Contractor is in addition required to
take all precautions necessary for the safe custody of the works, materials, plant,
public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent
or Representative, competent and experienced in the kind of work involved who
shall give his whole experience in the kind of work involved and shall give his
whole time to the superintendence of the works. Such Agent or Representative shall
receive on behalf of the Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been given to the Contractor
in accordance with the Conditions of Contract.

Carried to collection

GP/13
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DAGORETTI SOUTH CONSTITUENCY

ITEM

DESCRIPTION

AMOUNT

COLLECTION
Brought Forward From Page GP/ |
Brought Forward From Page GP/ 2
Brought Forward From Page GP/ 3
Brought Forward From Page GP/ 4
Brought Forward From Page GP/ 5
Brought Forward From Page GP/ 6
Brought Forward From Page GP/ 7
Brought Forward From Page GP/ 8
Brought Forward From Page GP/ 9
Brought Forward From Page GP/ 10
Brought Forward From Page GP/ 11

Brought Forward From Page GP/ 12

20,000.00

20,000.00

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY OF
PRELIMINARIES

40,000.00

GP/14
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DAGORETTISQUTH CONSTITUENCY

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

| Diposal of water

BILL NO.1
ELEME ).
SUBSTRUCTURES (ALL PROVISIONAL)

Site clearanc

Allow for clearing up of bushes and uprooting all the tree
stumps along the construction area.

Excavate for strip foundation starting from reduced level

not exceeding 1.50 meters deep and cart away as directed

Ditto to column pits 1200x1200mm @3m c/c
Extra over excavation for excavating in rock. For any class

type
level and compact all bases to receive concrete blinding

Disposal

Return, fill-in and rum selected excavated material around
the foundation

Remove and cart away from site surplus excavated material
as directed

Allow for Keeping all excavations free from all water
including spring or running water by pumping ,bailing or
other approved means

Planking and strutting

Allow for Plunking and Strutting to sides of all

130

100
10

118

145

85

item

cm

cm

cm

sm

cm

cm

Item

Item

300

300
1,500

100

200

300

50,000

39,000

30,000
15,000

11,800

29,000

25,500

10,000

10,000

Carried to collection

BW/ 1

220,300
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DAGORETTISOUTH CONSTITUENCY
DESCRIPTION QTY | UNIT RATE AMOUNT
SUBSTRUCTURES
In-situ concrete
Mass concrete (1.3.6/38-38 mm aggregate)
5 ick 4
1 Omm thick mass concrete class X (1:4:8) to bottoms of 450 | cm 8,300 37,350
strip foundations
K |Ditto to column bases 350 cm 8,300 29,050
Yibrated reinforced conctrete 3 1:2:4/ 20-20mm);as
decribed in
L |Foundations in trenches irrespective of thickness 12 cm 14,045 168,540
M |Collumn bases 19 cm 14,045 266,855
N |Collumn stubs 7 cm 14,045 98,315
440,600
O |[ditto to ground beams 20 cm 14,045 280,900
Reinforcement
Bars; high vield steel; cold worked to B.S. 4461
including bends, hooks, tying wire and distance blocks
of assorted diameter
P |12mm dia bars to column bases 650 kgs 190 123,500
Q |Ditto 12mm to column stubs 600 kgs 190 114,000
R |ditto 8mm column stub links 305 kgs 190 57,950
S |ditto 10mm to strip foundation footing 390 | kgs 190 74,100
T |ditto 12mm dia bars to ground beam links 1000 | kgs 190 190,000
U |ditto 8mm dia bars to beam 520 kgs 190 98,800
Sawn formwork to insitu concrete as described:-
V |To sides of column bases 66 sm 600 39,600
To sides of foundation column stubs 138 sm 600 82,800
X |To sides of ground beams (200x450mm high) 252 sm 600 151,200
Foundation Walling
200mm thick approved local natural stone; roughly
squared to foundation walling; bedding and jointing in
Z |cement sand (1:3) mortar and reinforced with and 420 sm 1,700 714,000
including 20swg x 25 mm wid hoopiron in every alternate
course
14mm thick 2 No. coatwork cement sand (1:3) render;
f wood floated to concrete or blockwork base to walls; an sm 3 L
Prepare and apply three coats black bituminous paint
on:-
B |Rendered plinths, externally. 210 sm 350 73,500
Carried to collection 2,673,960

BW/ 2
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R KIRIGU PRIMARY SCHOOL IN

DAGORETTI SOUTH CONSTITUENCY
DESCRIPTION QTY | UNIT | RATE AMOUNT
From page BW/1 220,300
From pageBW 72 2,673,960
TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY 2,894,260

BW/ 3
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PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN.

DAGORETTI SOUTH CONSTITUENCY
DESCRIPTION QTY | UNIT RATE AMOUNT
SUMMARY
ELEMENT NO. TITLE PAGE NO.
1 |[SUBSTRUCTURE (ALL PROVISIONAL) BW/3 2,894,260
TOTAL BUILDERS WORKS TO GRAND 2,894,260

SUMMARY

BW/ 4
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DAGORETTISOUTH CONSTITUENCY

ITEM|DESCRIPTION QTY | UNIT |RATE

K.SHS

PRIME COSTS & PROVISIONAL SUMS

PROVISIONAL SUMS

The following provisional sums are to be measured

on_completion and priced in accordance with the

rates contained in these bills of quantitics or

prorata thereto or deducted in whole if not
required

A |Allow for Kenya Shillings Seventy Thousand (Kshs

70,000.00) only for Contingencies ITEM

70,000.00

TOTAL FOR P.C. & PROVISIONAL SUMS CARRIED TO GRAND
SUMMARY

70,000.00

PS/1
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PROPOSED CONSTRUCTION OF A PERIMETER WALL FOR KIRIGU PRIMARY SCHOOL IN

DAGORETTI SOU

1 NSTITUENCY

ITEM DESCRIPTION

SHS SHS

FOR OFFICIAL USE| FOR CONTRACTOR'S
USE

MAIN SUMMARY

1 | PARTICULAR PRELIMINARIES

(3]

GENERAL PRELIMINARIES

3 |BUILDERS WORK

4 |PROVISIONAL SUMS PS/1

ADD 16% VAT

40,000.00

2,894,260.00

70,000.00

TOTAL CARRIED TO FORM OF TENDER
KSHS

3,004,260.00

CONTRACTOR'S NAME,......ccooiiiiiiiiiinnnee.

ADDRESS;.....ccoccimisisissinmsmissssesasisissssisoinss

SIGNATURE,....ccouieiiiiiiiiii e
WITNESS NAME; ... ..cieu0e0aissentnsessassarsasnssare

...................................................................

...................................................................

....................................................................

....................................................................

....................................................................
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