

MINISTRY OF TRANSPORT, DEVELOPMENT

INFRASTRUCTURE, HOUSING & URBAN

(STATE DEPARTMENT OF PUBLIC WORKS)

Telegraphic address..... Telephone: Nyandarua South 0727495810 If calling please ask for Sub-County Works Officer When replying please quote

OFFICE OF THE SUB-COUNTY OFFICER SOUTH KINANGOP P.O. BOX 15 SOUTH KINANGOP

RE: NYAS/PWRTHE/04/VOL.1/68

Date: 15TH January, 2024

Funds Account Manager, Kinangop Constituency, P.O. Box 25-20301 NORTH KINANGOP

RE: <u>PROPOSED ESTIMATED COST FOR THE FOLLOWING PROJECTS IS AS FOLLOWS</u> <u>ESTIMATES BILLS OF QUANTITIES</u>

Following your request, reference is made to the above project and subject matter.

Enclosed herewith, please find **Priced Estimate Bills of Quantities** (16%VAT Inclusive) for the **Proposed Works.**

Project Number	Project Name	Project Activity	ESTIMATED COST
1	Mwiruti Primary School	Renovation of 11 classrooms; (Mass concrete, floor screed, Terrazzo flooring, External plastering and painting in the front face)	3,300,000.00
2	Ndothua primary school	Renovation of 2no. classrooms, internal plastering, front face plastering ,terrazzo flooring and painting of plastered surfaces	600,0000
3	Rugongo primary school	Renovations to the rear side of 21no. classrooms, wire brush the stone walling to remove dust and paint the walling with weather guard paint	350,000.
4.	Center primary school	Construction of 110METERS Masonry perimeter wall with columns after every 3meter, external finishes and copping at the top of the wall Ksh 1,600,000	1,600,000

5.	Mbirithi Primary School.	Construction and completion of 1no. classroom block with terrazzo floor and partitioned to Four offices (Headteacher, deputy, secretary and staffroom Offices)	2000,000.00
6.	Mugumoini Primary School	Renovations work:, Replacing the floor with terrazzo flooring for 6no. Classrooms, Roof replacement for 8no. Classrooms, Hardcore packing and Concrete for 2no. Classrooms, 6no. Classrooms Internal & External plaster and painting , Fixing 8no. Metal doors and 8no, new windows.	2,000,000.00
7.	Mutiini Primary School	Roof replacement of 4No. Classrooms and office block, terrazzo flooring for 2no. Classrooms, internal plastering, external plastering for 5no. Classroom, painting plastered surfaces and fixing 11no. metal door	2,100,000.00
8.	Kahuru Primary School	Renovation of 8No. classrooms; Replacing the floor with terrazzo and painting	2,000,000.00
9.	Grace Primary School	Renovation of 10 classrooms; Replacing the floor with terrazzo and External plastering and painting (for seven classrooms) and fixing 7no. metal doors.	2,500,000.00
10.	Kawamaitha Primary School	Renovation of 10No. classrooms; Replacing the floor with terrazzo, roof painting and plastering and painting	4100,000.00
11	Matundura primary school	Completion of 5 roomed office block Fixing of chipboard ceiling, floor terrazzo, internal plastering, external finishes, roof painting, electrical works and painting of plastered surfaces, ceiling and external paint	1,500,000.00

12.	Kamunyaka Secondary School	Renovation of (three classrooms and staffroom terrazzo flooring	800,000
13.	Heni Secondary School	Renovation of 8 classrooms, mass concrete to make up levels, terrazzo flooring Ksh2,000,000.	2,000,000.00
		Construction of 5NO. door staff toilets (water borne) with PLWD unit Ksh.1,000,000	1,000,000
14.	Kiambariki Primary School	Renovations of 10No. Toilet Block; New Veranda replacement ,New Suspended Slab, internal plastering, external finishes and painting works	500,000.00
15	Kimuri Secondary School	Renovations of 7 classrooms: Replacing the floor with terrazzo flooring and painting	1,500,000.00
16	Mutamaiyu Secondary School	Renovation of admin block(fixing of ceiling, terrazzo flooring and painting works	500,000.00
17	Ragia secondary school	Completion of a dining hall. Roof construction, construction of gable walling , internal and external finishes, doors and windows fixing, electrical works and painting works(floor area is 430sm)	5,000,000.00
18	Nyakio Secondary school	Proposed construction of kitchen block with an office, store, kitchen area and kitchen worktop area. (5.4x17.8) 96sm.	2,500,000
19	Kambata secondary School	Reinforcement of cracked walls With twisted reinforcement bars for 3no. classrooms and admin block	300,000
20	Kahuru Secondary School	Completion of admin block started by parents. (Principal's Office, Deputy Principal Office, Bazaar Office, Secretary Office, Boardroom, Staffroom And Washrooms) (plastering, painting, keying) ,doors and windows fixing ,Mechanical works ,Electrical works and Terrazzo flooring)	2,300,000.00

9 11	Munyaka secondary school	Completion of science Laboratory 45 capacity ;Plastering and flooring with terrazo, internal and external painting, ceiling fixing ,gas chamber construction, plumbing works , gas installation, drainage works, fixing of benches ,32No. sink, supply of a Bunsen burner and electrical works	3,500,000
2	Kambata secondary school	Completion of science Laboratory 45 capacity ;Plastering and flooring with terrazzo, internal and external painting, ceiling fixing ,gas chamber construction, plumbing works , gas installation, drainage works, fixing of benches ,32No. sink, supply of a Bunsen burner and electrical works (unstable soil)	3,800,000
23	Rugongo secondary school	Construction of 2no. Classrooms with terrazzo flooring in the first floor.	3,000,000
24.	Mekaro Secondary School	Completion of admin block (Deputy Principal Office, Bazaar Office, Secretary Office, Boardroom, Staffroom And Washrooms)started by parent(Floor terrazzo, Internal plastering, External keying and plastering), Painting works internally and externally) (Ksh 1,500,000).Plumbing works for Laboratory (Ksh 250,000)	1,750,000.00
25.	Classroom	Estimate for the proposed construction of Ino. classroom block with terrazzo flooring in a stable soil (9,1x9.9) 90sm	1,600,000

For your perusal, information and further necessary action.

(J.N NJOGU) SUB-COUNTY WORKS OFFICER SOUTH KINANGOP



National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682

Email: kinangopcdf@cdf.go.ke

NG-CDF KINANGOP CDFC MEETING HELD ON 18TH JANUARY 2024 AT THE CDF BOARDROOM IN ENGINEER TOWN.

MEMBERS FRESENT

- 1. George Karanja
- 2. Caroline Kariuki
- 3. Mercy Kagcha
- 4. Joshua Nguru
- 5. Miriam Wangechi
- 6. Phillip Mundia
- 7. Naomi Waithera
- 8. Simon Mbuthia
- 9. Henry Maina
- 10. Jasmine Musembi

COC MEMBERS PRESENT

- Joseph Kirite
- 2. Stephen Kamau
- 3. John Wakaba
- 4. Susan Kamau

IN ATTENDANCE

- Rebecca Muturi
- 2. Wilson Kipaloi
- 3. Peter Njuguna

DCC South Kinangop Sub County Director Education North Sub County Director Education South

AGENDAS

- 1. Opening Prayers and Confirmation of previous meeting minutes
- 2. On-going projects
- 3. Presentation of the budget for Administration and Monitoring
- 4. JSS Projects
- 5. Kinangop Allocation FY 2023/2024
- 6. Approval of Projects Proposal FY 2023/2024
- 7. Summary of Ward Report Extracted from FY 2022/2023
- 8. Payment of gratuity for Peter Githuku
- 9. AOB

- MES



Fam Secretary Member Member Member Member Member DCC North Kinangop

Chairman



National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

MIN /NG-KCDFC/01/18/01/24 OPENING PRAYERS AND CONFIRMATION OF PREVIOUS MEETING MINUTES

The chairman called the meeting to order at 10.00 AM and opened the meeting with a word of prayer. Members were welcomed to the meeting and thanked for observing time to the meeting. The Secretary read minutes of the previous meeting which were confirmed as a true deliberation of the meeting. This was proposed by Simon Mbuthia and seconded by Phillip Mundia. There were no matters arising.

MIN /NG-KCDFC/02/18/01/24 ON-GOING PROJECTS

Chairman informed members the need to have a list of all ongoing projects since it was a requirement by board to consider all the ongoing projects before starting new projects. The FAM was asked to table her report and after deliberations the committee agreed on the below project; DUE TO DISPARIY IN THE TWO REPORTS THE FAM NEED TO ATTACH A COMPREHENSIVE ONGOING REPORT DULY SIGNED, ATTACHED

FY	Project Name	Initial approved activities	Pending activities requiring funding	Contract sum/Estimated Cost (Kshs.) of the entire project	Amount allocated	Balance to complete (Kshs). Contract sum- Cumulative allocation
2020/2021	Faru Primary School	Floor screed of 4no. Classrooms and veranda, replacement of wooden doors, External finishes, roof replacement of 4 no classrooms, fascia board fixing.	Veranda replacement and fascia board painting	595,842	500,000	95,842
2020/2021	Mbirithi Secondary School	Substructure works, superstructure walling, concrete roofing slab.	Fixing doors, plastering and painting	720,000	600,000	120,000



P.O Box 430-20318 North Kinangop <u>Tel: 050</u> 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

2020/2021	Mutonyora Primary School	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Plastering, Flooring with tiles, painting and window panes fixing.	1,500,000	1,000,000	500,000
2020/2021	Githunguri Primary School	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Plastering, Flooring with tiles, painting and window panes fixing.	1,500,000	1,000,000	500,000
2021/2022	Hianyu Primary School	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Painting, plastering and flooring	1,200,000	1,000,000	200,000
2020/2021	Mucibau Secondary School	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Plastering, Flooring with tiles, painting and window panes fixing.	1,500,000	1,000,000	500,000
2020/2021	Kahuho Primary School Githabai	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Plastering, Flooring with tiles, painting and window panes fixing.	1,500,000	1,000,000	500,000
2022/2023	Tulaga Secondary School	Foundation, Walling, roofing, plastering and	Flooring with tiles and painting.	10,900,000	9,800,000	1,100,000

r attent

Page 3 of 39



P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

		fixing of windows and doors,				
2020/2021	Kahuru Assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	flooring using tiles, plastering, windows and doors.	1,000,000	600,000	400,000
2020/2021	Weru Assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors	1,000,000	600,000	400,000
2020/2021	Engineer Assistant chiefs office	Construction of 3 door latrines to completion.	Flooring using tiles.	400,000	300,000	100,000
2020/2021	Nandarasi Assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors	1,000,000	600,000	400,000
2020/2021	Mekaro Assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors	1,000,000	600,000	400,000
2020/2021	Kiambariki Assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors	1,000,000	600,000	400,000
2020/2021	Kitiri Assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors	1,000,000	600,000	400,000
2020/2021	Muruaki Assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Hooring using tiles, plastering, windows and doors	1,000,000	600,000	400,000
2020/2021	Kariahu Secondary School	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Plastering, painting and grills.	2,138,751	2,000,000	138,751

An west

Page 4 of 39



P.O Box 430-20318 North Kinangop <u>Tel: 050</u> 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

2020/2021	Kinja Secondary school	Concrete roof done, windows and flooring,	Flooring using tiles, plastering and painting,	2,800,000	1,500,000	1,300,000
2022/2023	Ragia Secondary School	Substructure done by Kinangop NG CDF. Walling done by parents	Roofing, Plastering, flooring using tiles, Windows, doors and painting (The school has been un able to continue with this project because of limitation of finances)	8,000,000	2,000,000 and 1,000,000 by parents for walling	5,000,000
2022/2023	Munyaka Secondary School	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows	Plastering and flooring with tiles, gas chamber, plumbing and electrical. (The school has been un able to continue with this project because of limitation of finances)	5,500,000	2,000,000	3,500,000
2019/2020	Kambata Secondary	Site clearance, substructure and superstructure walling, roofing.	Doors and Windows Plastering and flooring with tiles, gas chamber, plumbing and electrical. (The school has been un able to continue with this project because of limitation of finances)	5,800,000	2,000,000	3,800,000
2020/2021	Kamirangi Primary School	Construction of one classroom to completion.	Veranda grills	1,200,000	1,100,000	100,000

- Att

Page 5 of 39



P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

2022/2023	Centre Primary School	Construction to completion of concrete perimeter wall 230M	Additional funds for Completion of fencing 280M and construction of metallic gate Ksh 1,000,000.	4,000,000	3,000,000	1,000,000
-----------	-----------------------------	--	---	-----------	-----------	-----------

Some projects were not captured in the last ongoing project report since they had not begun by the time the report was finalized and the committee had not anticipated that prices of building materials would sky rocket like they did.

Ragia Secondary, Kambata Secondary and Munyaka Secondary Schools were to be partnerships between parents and NG CDF but the schools were unable to play their part due to financial challenges and therefore the committee agreed to complete the projects.

In FY 2020/2021, Ksh 12,000,000 was held by the board and was later disbursed in FY 2022/23 and therefore all the projects affected had to have other BQ'S amended.

MIN /NG-KCDFC/03/18/01/24 PRESENTATION OF THE BUDGET FOR ADMINSTRATION AND MONITORING

Chairman explained to the committee that as they are aware there are the statutory deductions of 6% Admin,3% M and E, 40% Bursary and 5% Climate Mitigation. After deliberations the committee agreed on the following;

Project Name	Project Activity	Amount Allocated
ADMINISTRATION AND REC	URRENT EXPENDITURE (6%)	
Contractual employees	Payment of staff Basic salaries for 11 employees (Annex 1)	3,252,000.00
Gratuity-contractual employees	Fayment of gratuity to 11 NGCDFC staff	1,008,120.00
Housing Levy	Payment of housing Levy for 11 NGCDFC Staff	97,560.00
NSSF	Employer contribution to NSSF	142,560.00
NGCDFC allowance	Payment of NGCDFC allowance for 24 meetings (Annex 1)	1.248,000.00
Advertising, Awareness and Publicity Campaigns	Payment of Advertising, Awareness and Publicity Campaigns	100,000.00

an attest

Page 6 of 39



KINANGOP NG-CDF

٠

North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Bank service commission and charges	Payment of Bank service commission and charges	50 000 00
Casual labour and Internship	Payment of staff Basic Wages (3 interns @10,000 per month for 3 months) Annex 1	50,000.00
Catering Services (receptions), Accommodation, Gifts, Food and Drinks	Payment of catering Services (receptions), Accommodation, Gifts, Food and Drinks	425,600.00
Courier and Postal Services	Payment of Courier and Postal Services	10,000.00
Daily Subsistence Allowance	Payment of Daily Subsistence Allowance (10 members @5,000 for 4 days)	200,000.00
Electricity	Payment of Electricity charges	180,000.00
General Office Supplies (papers, pencils, forms, small office equipment etc)	Purchase of General Office Supplies (papers, pencils, forms, small office equipment)	1,838,805.00
Maintenance Expenses - Motor Vehicles	Payment of Maintenance Expenses - NGCDFC Motor Vehicles GKA 840V	700,000.00
Maintenance of Office Furniture and Equipment	Payment of Maintenance of Office Furniture and Equipment	300,000.00
Motor Vehicle Insurance	Payment of Motor Vehicle Insurance for GKA 840V	140,000.00
Other committee expenses	Payment of Other committee expenses	624,000.00
Other Fuels (wood, charcoal, cooking gas etc)	Payment of of other fuels (wood, charcoal, cooking gas expenses	20,000.00
Publishing and Printing Services	Payment of Publishing and Printing Services	200,000.00
Refined Fuels and Lubricants for Transport	Purchase of Refined Fuels and Lubricants for Transport of GK vehicles	800,000.00
Sanitary and Cleaning Materials, Supplies and Services	Purchase of Sanitary and Cleaning Materials, Supplies and Services	45,959.00
Supplies and Accessories for Computers and Printers	Purchase of Supplies and Accessories for Computers and Printers	300,000.00

- Allar

Page 7 of 39



P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Telephone, Telex, Facsmile and Mobile Phone Service	Payment of Telephone expenses	240,000.00
Water & sewerage charges	Payment of Water & sewerage charges	24,000.00
Internet Connections	Payment of Internet Connections	72,000.00
TOTALS ADMIN		12,108,604
MONITORING, EVALUATION	AND CAPACITY BUILDING (3%)	
Catering Services (receptions), Accommodation, Gifts, Food and Drinks	Payment of catering Services (receptions), Accommodation, Gifts, Food and Drinks	288,302.00
Daily Subsistence Allowance	Fayment of Daily Subsistence Allowance (10 members @5,000 for 4 days)	200,000.00
General Office Supplies (papers, pencils, forms, small office equipment etc)	Purchase of General Office Supplies (papers, pencils, forms, small office equipment)	600,000.00
Hire of Training Facilities and Equipment	Hire of Training Facilities and Equipment (CDFC Training, Staff training and PMC training)	1,000,000.00
NGCDFC allowance	Payment of NGCDFC allowance @Ksh 5,000 for 9 members and Ksh 7,000 for chairman for 12 M and E	624,000.00
Other committee expenses	Payment of Other committee expenses	810,000.00
Production and Printing of Training Materials	Payment of Production and Printing of Training Materials (CDFC Training, Staff training and PMC training)	100,000.00
Refined Fuels and Lubricants for Transport	Purchase of Refined Fuels and Lubricants for Transport of GK vehicles	500,000.00
Remuneration of Instructors and Contract Based Training Services	Payment of Instructors and Contract Based Training Services(CDFC Training,Staff training and PMC training)	500,000.00
Telephone, Telex, Facsmile and Mobile Phone Service	Payment of Telephone expenses	100,000.00

- Attent



P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Travel Allowance on training	Payment of Travel Allowance of NGCDFC, National Government officers and FMC (CDFC Training, Staff training and PMC training)	1,332,000.00
TOTALS M AND E		6,054,302.00

MIN /NG-KCDFC/04/18/01/24 JSS PROJECTS

FAM presented the circular by the board that had discussed the issue of JSS projects which were to be co-funded by NG CDF and the Ministry of education. The committee had gone through the proposal before and were conversant with its context. The FAM reminded the members that the Ministry of Education was giving Kinangop Constituency Ksh 17,521,683 and CDF was to match a shilling for a shilling CDFC chairman, FAM, the 2 DCC'S and the 2 Sub county directors of education had met and after deliberations had agreed on the projects as per the list issued. The committee went through the list and adopted the list as follows;

JSS PROJECTS TO BE FUNDED BY KINANGOP NG CDFC

S/NO	Project Name	Project Activity	Amount Allocated
1.	Bara Inya Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
2.	Kihunguru Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
3.	Mutonyora Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
4.	Kahuho Primary School Githabai	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
5.	Gacharage Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
6.	Kamirangi Primary School	Construction to completion of one terrazzo JSS classroom.	1,686,201.00
7.	Matundura Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
8.	Kijiko Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
9.	Kang'utu Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
10.	Githunguri Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00

~ and

Page 9 of 39



National Government Constituencies Development Fund **Kinangop Consitituency** P.O Box 430-20318

KINANGOP NG-CDF

North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

11.	Karoroha Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
12.	Mbirithi JSS School	Construction of 3 door JSS staff toilet with FLWD unit to completion. (The JSS wing is separate from the primary school)	400,000.00
13.	Mwiteithia Primary School	Construction of 3 door JSS staff toilet with PLWD unit to completion. (The JSS wing is separate from the primary school)	400,000.00
	TOTALS		18,486,201.00

ISS PROJECTS TO BE FUNDED BY THE MINISTRY

s/NO	Project Name	Project Activity	Amount Allocated
1.	Kiriahu Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
2.	Kiyo Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
3.	Kimuri Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
4.	Kambata primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
5.	Mbogani primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
6.	Kirathimo Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
7,	Kariahu Primary School	Construction to completion of one terrazzo JSS classroom.	1,521,683.00
8.	Mwihoko Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
9.	Gitite Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
10.	Aberdare Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
11.	Kamunyaka Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
	TOTALS		17,521,683.00

5 Aller

Page 10 of 39



MIN /NG-KCDFC/05/18/01/24 KINANGOF ALLOCATION FY 2023/2024

Chairman informed members that the allocation for Kinangop for FY 2023/2024 was Ksh 201,810,082 and that the ministry was giving Ksh 17,521,683 therefore the total allocation for Kinangop was Ksh 219,331,765. The Fam informed members that only Ksh 201,810,082 was to be considered for Statutory ceilings. The statutory ceiling % are as follows;

Admin Vote	6%
M and E Vote	3%
Bursary	40%
Emergency	5%
Climate Mitigation	5%
Ongoing Projects	Ksh 21,254,593

MIN /NG-KCDFC/06/18/01/24 SUMMARY OF WARD REPORT EXTRACTED FROM FY 2022/2023

The chairman read to the committee all the prioritized projects from the Eight wards which were identified during public participation. After a lengthy discussion, the committee agreed to consider following projects for funding in each ward as shown in the table below:

Murungaru Ward

S/No	Project Name	Activity	Amount
1.	Gacharage Primary School	Construction to completion of one terrazzo classroom.	1,600,000.00
2.	Mwiruti Primary School	Renovation to completion of 11 classrooms; Replacing the floor with terrazzo	3,300,000.00
3.	Mugumoini Primary School	Renovation to completion of 6 classrooms; Replacing the floor with terrazzo, roof replacement, Internal & External plastering and painting	1,800,000.00
4.	Mwihoti Primary School	Field levelling of 1.5 acres (Grading and levelling the field)	400,000.00
5.	Gacharage Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
6.	Kamirangi Primary School	Construction to completion of one terrazzo JSS classroom in unstable soil.	1,686,201.00
7.	Kimuri Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00

the

Page 11 of 39



North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

8.	Kambata primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
9.	Kirarwa Secondary School	Construction to completion of one terrazzo classroom	1,600,000.00
10.	Kimuri Secondary School	Renovations to completion of 7 classrooms: Replacing the floor with terrazzo and painting	1,500,000.00
11.	Kambata Secondary School	Renovation to completion ;Reinforcement of 3 classrooms (Cracked walls)	300,000.00
12.	Mekaro Secondary School	Completion of 7 roomed admin block started by parents: Floor terrazzo , Internal plastering, External keying and plastering	1,500,000.00
13.	Mekaro Secondary School	Renovations to completion of laboratory Plumbing works for Laboratory 45 capacity at Kshs.250,000.	250,000.00
14.	Mekaro Secondary School	Purchase of 7 computers (Hp -400 pro G9 intel Core i5)	600,000.00
15.	Nyaturu Area (Near Mkungi Secondary school)	Cost of transformer, design costs and all costs related to installation of electricity and related infrastructure by Rural Electrification and Renewable Energy Corporation (REREC).	5,000,000.00

North Kinangop Ward

S/No	Project Name	Activity	Amount
	Kawamaitha Primary School	Renovation to completion of 10 classrooms; Replacing the floor with terrazzo, plastering, roof painting and painting	4,100,000.00
2.	Gitite Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
3.	Aberdare Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
4.	Ndunyu Njeru Secondary School	Construction to completion of 8 door girls toilets with one chamber for Persons With Disabilities.	800,000.00

the strat

Page 12 of 39



P.O Box 430-20318 North Kinangop Tel: 050 50567 | Celi: 0722532682 Email: kinangopcdf@cdf.go.ke

Engineer Ward

+

S/No	Project Name	Activity	Amount
1.	Centre Primary School	Construction of additional 110M concrete perimeter wall to completion.	1,600,000.00
2.	Mutiini Primary School	Renovation to completion of 4 classrooms: Terrazzo flooring, roof replacement, internal and external plastering and painting of 2 classrooms. Ksh 2,000,000 and construction and installation of a steel gate to completion Ksh 100,000	2,100,000.00
3.	Mbirithi Primary School	Construction to completion of one terrazzo Classroom Ksh 1,600,000 which will be partitioned using stones to be converted to an office to completion Ksh 400,000.	2,000,000.00
4.	Kang'utu Primary School	Construction to completion of 8 door boys toilets with one chamber for Persons With Disabilities	800,000.00
5.	Kahuru Primary School	Renovation to completion of 8 classrooms; Replacing the floor with terrazzo and painting	2,000,000.00
6.	Rugongo Primary School	Renovations; Painting External walls (Rear Side) for 21 classrooms to completion	350,000.00
7.	Matundura Primary School	Renovation to completion of 5 roomed office; Replacing the floor with terrazzo, plastering, roof painting and painting	1,500,000.00
8.	Matundura Frimary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
9.	Kijiko Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
10	Kang'utu Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
11	Mbirithi JSS School	Construction of 3 door JSS staff toilet with PLWD unit to completion. (The JSS wing is separate from the primary school)	400,000.00
	Mbogani primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
1194	Kirathimo Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
14	Rugongo Secondary School	Construction to completion of two terrazzo classrooms on 1st floor. The ground floor was constructed by parents.	3,000,000.00

By Att

Page 13 of 39



National Government Constituencies Development Fund **Kinangop Consitituency** P.O Box 430-20318 North Kinangop

Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

15	St Michael Faru Secondary School	Construction to completion of 3 door staff toilet with one chamber for Persons With Disabilities	400,000.00
16	Thindi High Star Secondary School	Construction to completion of two terrazzo classrooms	3,000,000.00
17	Kahuru Secondary School	Completion of construction of 7 roomed admin block started by parents: Plastering, painting, , Mechanical works , Electrical works and terrazzo floor	2,300,000.00

Gathara Ward

+

S/No	Project Name	Activity	Amount
1.	Grace Primary School	Renovation to completion of 10 classrooms; Replacing the floor with terrazzo and painting	2,500,000.00
2.	Githunguri Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
3.	Karoroha Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
4.	Mwiteithia Primary School	Construction of 3 door JSS staff toilet with PLWD unit to completion. (The JSS wing is separate from the primary school)	400,000.00
5.	Kariahu Primary School	Construction to completion of one terrazzo JSS classroom.	1,521,683.00
6.	Mwihoko Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
7.	Tulaga Secondary School	Construction to completion of external works for 168 capacity dormitory (External works;paving slab and storm water draining, 5,000 litre tank and tank tower, washing area and manholes)	1,800,000.00
8.	Tulaga Secondary School	Purchase of 84 steel double decker beds to completion for 168 capacity dorm	1,600,000.00
9.	Mutamaiyu Secondary School	Renovation to completion of admin block (1 Staffroom): Fixing of ceiling, terrazzo and painting works.	700,000.00
10.	Kenya Medical Training College- Kinangop campus	Purchase of a school bus (MINIBUS 33 Seater) ISUZU NQR EURO 4.	7,500,000.00

Dr Ant

Page 14 of 39



Njabini Ward

S/No	Project Name	Activity	Amount
1.	Kamunyaka Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
Ζ.	Kamunyaka Secondary School	Renovation to completion of 3 classrooms and staffroom: floor repairs with terrazzo.	800,000.00
3,	Rerec Electicity Matching (Munyaka Polytechnic)	Cost of transformer, design costs and all costs related to installation of electricity and related infrastructure by Rural Electrification and Renewable Energy Corporation (REREC).	2,550,149.00

Githabai Ward

S/No	Project Name	Activity	Amount
1.	Ndothua Primary School	Renovation to completion of 2 classrooms; Replacing the floor with terrazzo, plastering and painting	600,000.00
2.	Kahuho Primary School Githabai	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
3.	Kiriahu Frimary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
4.	Kiyo Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
5.	Heni Secondary School	Renovation to completion of 8 classrooms; Replacing the floor with terrazzo and painting.Ksh 2,000,000.	2,000,000.00
6.	Heni Secondary School	Construction to completion of 6 taps Concrete water point Ksh 100,000.	100,000.00
7.	Heni Secondary School	Construction to completion of 5 door staff toilets (water borne) with one chamber for Persons With Disabilities	1,000,000.00
8.	Koinange Secondary School	Construction to completion of one terrazzo classroom	1,600,000.00
9.	Ndothua Assistant Chiefs Office	Purchase of Land 50*100 for construction of chiefs office inclusive of title processing fees.	800,000.00

f.c.

AANA

Page 15 of 39



P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Nyakio Ward

S/No	Project Name	Activity	Amount
ſ.	Bara Inya Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
2.	Kihunguru Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00
3.	School	Additional funds for Completion of dining hall: Roofing, Plastering, flooring using terrazzo, Windows, doors and painting(foundation done by CDFC while walling was done by parents)	5,000,000.00
4.	Nyakio Secondary School	Construction to completion of a modern kitchen with terrazzo.	2,500,000.00

Magumu Ward

S/No	Project Name	Activity	Amount
1.	Baraka primary school	Purchase of 100 desks at (Ksh 600,000) and Electricity Connection by KPLC as per attached Ksh 142,000 and wiring of one room (Ksh 58,000)	800,000.00
2.	Mutonyora Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00

MIN /NG-KCDFC/07/18/01/24 APPROVAL OF PROJECT PROFOSAL FY 2023/2024

The Chairman informed members that the proposal for FY 2023/2024 needed to be reviewed since there were a few changes to be considered like Bursary ceiling moved upto 40% and Environment ceiling was increased to 5% Sports and Oversight were abolished. The amount allocated was Ksh 201,810,082 and after deliberations the committee agreed on the following projects;

Atter

Page 16 of 39



P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Project Name	Project Activity	Original Cost	Cumulative Allocation	Amount Allocated	
ADMINISTRATIO	N AND RECURRENT %)				
Contractual employees	Payment of staff Basic salaries for 11 employees (Annex 1)	3,252,000.00		3,252,000.00	New
Gratuity- contractual employees	Payment of gratuity to 11 NGCDFC staff	1,008,120.00	-	1,008,120.00	New
Housing Levy	Payment of housing Levy for 11 NGCDFC Staff	97,560.00	-	97,560.00	New
NSSF	Employer contribution to NSSF	142,560.00	-	142,560.00	New
NGCDFC allowance	Payment of NGCDFC allowance for 24 meetings (Annex 1)	1,248,000.00	-	1,248,000.00	New
Advertising, Awareness and Publicity Campaigns	Payment of Advertising, Awareness and Publicity Campaigns	100,000.00		100,000.00	New
Bank service commission and charges	Fayment of Bank service commission and charges	50,000.00		50,000.00	New
Casual labour and Internship	Payment of staff Basic Wages (3 interns @10,000 per month for 3 months) Annex 1	90,000.00		90,000.00	New
Catering Services (receptions), Accommodation, Gifts, Food and Drinks	Payment of catering Services (receptions), Accommodation, Gifts, Food and Drinks	425,600.00	-	425,600.00	New
Courier and Postal Services	Payment of Courier and Postal Services	10,000.00	-	10,000.00	New
Daily Subsistence Allowance	Payment of Daily Subsistence Allowance (10 members @5,000 for 4 days)	200,000.00	-	200,000.00	New

the stat

Page 17 of 39



National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

-

Electricity	Payment of Electricity charges	180,000.00	-	180,000.00	New
General Office Supplies (papers, pencils, forms, small office equipment etc)	Purchase of General Office Supplies (papers, pencils, forms, small office equipment)	1,838,805.00	-	1,838,805.00	New
Maintenance Expenses - Motor Vehicles	Payment of Maintenance Expenses - NGCDFC Motor Vehicles GKA 840V	700,000.00	-	700,000.00	New
Maintenance of Office Furniture and Equipment	Payment of Maintenance of Office Furniture and Equipment	300,000.00		300,000.00	New
Motor Vehicle Insurance	Payment of Motor Vehicle Insurance for GKA 840V	140,000.00		140,000.00	New
Other committee expenses	Payment of Other committee expenses	624,000.00		624,000.00	New
Other Fuels (wood, charcoal, cooking gas etc)	Payment of of other fuels (wood, charcoal, cooking gas expenses	20,000.00		20,000.00	New
Publishing and Printing Services	Payment of Publishing and Printing Services	200,000.00		200,000.00	New
Refined Fuels and Lubricants for Transport	Purchase of Refined Fuels and Lubricants for Transport of GK vehicles	800,000.00		800,000.00	New
Sanitary and Cleaning Materials, Supplies and Services	Purchase of Sanitary and Cleaning Materials, Supplies and Services	45,959.00		45,959.00	New
Supplics and Accessories for Computers and Printers	Purchase of Supplies and Accessories for Computers and Printers	300,000.00		300,000.00	New

they

Page 18 of 39



National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Telephone, Telex, Facsmile and Mobile Phone Service	Payment of Telephone expenses	240,000.00	240,000.00	New
Water & sewerage charges	Payment of Water & sewerage charges	24,000.00	24,000.00	New
Internet Connections	Payment of Internet Connections	72,000.00	72,000.00	New
MONITORING, EV CAPACITY BUILD	VALUATION AND ING (3%)			
Catering Services (receptions), Accommodation, Gifts, Food and Drinks	Payment of catering Services (receptions), Accommodation, Gifts, Food and Drinks	288,302.00	288,302.00	New
Daily Subsistence Allowance	Payment of Daily Subsistence Allowance (10 members @5,000 for 4 days)	200,000.00	200,000.00	New
General Office Supplics (papers, pencils, forms, small office equipment etc)	Purchase of General Office Supplies (papers, pencils, forms, small office equipment)	600,000.00	600,000.00	New
Hire of Training Facilitics and Equipment	Hire of Training Facilitics and Equipment (CDFC Training, Staff training and PMC training)	1,000,000.00	1,000,000.00	New
NGCDFC allowance	Payment of NGCDFC allowance @Ksh 5,000 for 9 members and Ksh 7,000 for chairman for 12 M and E	624,000.00	624,000.00	New
Other committee expenses	Payment of Other committee expenses	810,000.00	810,000.00	New

to -Alton

Page 19 of 39



•

National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

Kinangop Consitituency P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Production and Printing of Training Materials	Payment of Production and Printing of Training Materials (CDFC Training, Staff training and PMC training)	100,000.00	100,000.00	New
Refined Fuels and Lubricants for Transport	Furchase of Refined Fuels and Lubricants for Transport of GK vehicles	500,000.00	500,000.00	New
Remuneration of Instructors and Contract Based Training Services	Payment of Instructors and Contract Based Training Services (CDFC Training, Staff training and PMC training)	500,000.00	500,000.00	New
Telephone, Telex, Facsmile and Mobile Phone Service	Payment of Telephone expenses	100,000.00	100,000.00	New
Travel Allowance on training	Payment of Travel Allowance of NGCDFC, National Government officers and PMC (CDFC Training, Staff training and PMC training)	1,332,000.00	1,332,000.00	New
	SARY AND SOCIAL IAMS (RECOMMENDED			
Bursary Secondary Schools	Payment of bursary to needy students in secondary schools	43,207,045.00	43,207,045.00	New
Bursary Tertiary Institutions	Payment of bursary to needy students in tertiary institutions	7,000,000.00	7,000,000.00	New
Bursary Special Institutions	Payment of bursary to needy students in special Institutions	500,000.00	500,000.00	New
Bursary Career Day.	Facilitation of Education day for mentoring bursary	2,000,000.00	2,000,000.00	

Atur

Page 20 of 39



P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangop.df@cdf.go.ke

	beneficiaries in the 2 sub countys tents hiring @400,000 per sub county, Transport for students @200,000 per subcounty, Refreshments @ 200,000 per sub county and trophies @200,000 per subcounty.				
EMERGENCY RE	SERVE				
Emergency Reserve	To cater for any unforeseen occurrences in the constituency during the financial year	10,614,004.00	-	10,614,004.00	New
CLIMATE MITIC					
Tree planting for Schools	Planting of 4,000 tree seedlings in 8 schools each school will get 500 seedlings; The schools are Gacharage Primary, Matundura Primary, Baraka Primary, Kitogo Primary, Kitogo Primary, Koinange Primary, Kioneki Primary, Mutamaiyu Primary and Kageraini Secondary.	200,000.00		200,000.00	New
Mekaro Secondary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters	200,000.00		200,000.00	New

An Att

Page 21 of 39



.

National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318 North Kinangop

KINANGOP NG-CDF

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

	(Ksh 60,000) in 3 classrooms.			
Chania Primary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Ndunyu Njeru Secondary school	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Rugongo Secondary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Thindi High Star Secondary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New

By Attent

Page 22 of 39



National Government Constituencies Development Fund **Kinangop Consitituency**

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Githabai Primary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Mwiteithia Secondary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Mutonyora Primary School	Flanting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Nyakio Secondary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Mwihoti Senior Secondary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1	200,000.00	200,000.00	New

Ju Att

Page 23 of 39



.

National Government Constituencies Development Fund **Kinangop Consitituency** P.O Box 430-20318

North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

	10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.			
Nyandarua School for the deaf	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Karoroha Primary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Sasumua Primary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Kiambariki Secondary School	Flanting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh	200,000.00	200,000.00	New

ho AND

Page 24 of 39



P.O Box 430-20318 North Kinangop <u>Tel: 050</u> 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

	40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.			
Yaang'a Primary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Kahuria Primary School	Planting of 100 tree seedlings Ksh 10,000,Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Rwanyambo Primary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00	200,000.00	New
Kirarwa Primary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters	200,000.00	200,000.00	New

w Attent



.

National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

	(Ksh 60,000) in 3 classrooms.				
Mkungi Primary School	Planting of 100 tree seedlings Ksh 10,000.Purchase of 1 10,000 litres tank (Ksh 90,000), tank base construction(Ksh 40,000) and installation of gutters (Ksh 60,000) in 3 classrooms.	200,000.00		200,000.00	New
Ragia Secondary School	Planting of 200 tree seedlings Ksh 10,000.Purchase of 2 10,000 litres tank (Ksh 180,000), tank base construction(Ksh 80,000) and installation of gutters (Ksh 120,000) in 5 classrooms.	400,000.00		400,000.00	New
PRIMARY SCHOO					
Faru Primary School	Additional funds for Renovations to completion of 4 classrooms;Veranda replacement and fascia board painting.	595,842.00	500,000	95,842.00	Ongoing
Mutonyora Primary School	Additional funds for Completion of construction of one classroom: Plastering, Flooring with terrazzo, painting and window panes fixing.	1,500,000.00	1,000,000	500,000.00	Ongoing
Githunguri Primary School	Additional funds for Completion of Construction of one classroom: Plastering, Flooring with terrazzo,	1,500,000.00	1,000,000	500,000.00	Ongoing

Page 26 of 39

In Atta



.

National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop <u>Tel: 050</u> 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

	painting and window panes fixing.				
Hianyu Primary School	Additional funds for Completion of Construction of one classroom: Painting Plastering and flooring.	1,200,000.00	1,000,000	200,000.00	Ongoing
Kahuho Primary School Githabai	Additional funds for Completion of Construction of one classroom: Plastering, Flooring with terrazzo, painting and window panes fixing.	1,500,000.00	1,000,000	500,000.00	Ongoing
Kamirangi Primary School	Additional funds for Completion of one classroom: Steel Veranda grills since the class is high and therefore not safe for children.	1,200,000.00	1,100,000	100,000.00	Ongoing
Centre Primary School	Additional funds for Completion of fencing 280M and construction of metallic gate Ksh 1,000,000.	4,000,000.00	3,000,000	1,000,000.00	Ongoing
Centre Primary School	Construction of additional 110M concrete perimeter wall to completion Ksh 1,600,000 (Total fence will be 390M since 280M was approved in the previous FY)	1,600,000.00	o	1,600,000.00	New
Gacharage Primary School	Construction to completion of one terrazzo classroom.	1,600,000.00	0	1,600,000.00	New
Mwiruti Primary School	Renovation to completion of 11 classrooms; Replacing the floor with terrazzo	3,300,000.00	0	3,300,000.00	New

in Aunt

Page 27 of 39



National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop <u>Tel: 050</u> 50567 | Cell: 0722532682 Email: kinangopcdf@odf.go.ke

Mugumoini Primary School	Renovation to completion of 6 classrooms; Replacing the floor with terrazzo, roof replacement, Internal & External plastering and painting	1,800,000.00	0	1,800,000.00	New
Mwihoti Primary School	Field levelling of 1.5 acres. (Grading and levelling the field)	400,000.00	0	400,000.00	New
Mutiini Primary School	Renovation to completion of 4 classrooms: Terrazzo flooring,roof replacement, internal and external plastering and painting of 2 classrooms. Ksh 2,000,000 and construction and installation of a steel gate to completion Ksh 100,000	2,100,000.00	0	2,100,000.00	New
Mbirithi Frimary School	Construction to completion of one tiled Classroom Ksh 1,600,000 which will be partitioned using stones to be converted to an office to completion Ksh 400,000.	2,000,000.00	0	2,000,000.00	New
Kang'utu Primary School	Construction to completion of 8 door boys toilets with one chamber for Persons With Disabilities	800,000.00	0	800,000.00	New
Kahuru Primary School	Renovation to completion of 8 classrooms; Replacing	2,000,000.00	0	2,000,000.00	New

Page 28 of 39

5 Addes 11



National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Renovation to completion of 10 classrooms; Replacing the floor with terrazzo and painting	2,500,000.00	0	2,500,000.00	New
at (Ksh 600,000) and Electricity Connection by KPLC as per attached Ksh 142,000 and wiring of one room (Ksh 58,000)		0	800,000.00	New
Renovation to completion of 2 classrooms; Replacing the floor with terrazzo, plastering and painting	600,000.00	0	600,000.00	New
Renovations; Painting External walls (Rear Side) for 21 classrooms to completion	350,000.00	0	350,000.00	New
Renovation to completion of 10 classrooms; Replacing the floor with terrazzo, plastering, roof painting and painting	4,100,000.00	0	4,100,000.00	New
Renovation to completion of 5 roomed office; Replacing the floor with terrazzo, plastering, roof painting and painting	1,500,000.00	0	1,500,000.00	New
	completion of 10 classrooms; Replacing the floor with terrazzo and painting Purchase of 100 desks at (Ksh 600,000) and Electricity Connection by KPLC as per attached Ksh 142,000 and wiring of one room (Ksh 58,000) Renovation to completion of 2 classrooms; Replacing the floor with terrazzo, plastering and painting Renovations; Painting External walls (Rear Side) for 21 classrooms to completion completion of 10 classrooms; Replacing the floor with terrazzo, plastering, roof painting and painting Renovation to completion of 5 roomed office; Replacing the floor with terrazzo,	completion of 10 classrooms; Replacing the floor with terrazzo and painting800,000.00Purchase of 100 desks at (Ksh 600,000) and Electricity Connection by KPLC as per attached Ksh 142,000 and wiring of one room (Ksh 58,000)800,000.00Renovation to completion of 2 classrooms; Replacing the floor with terrazzo, plastering and painting600,000.00Renovations;Painting External walls (Rear Side) for 21 classrooms; Replacing the floor with terrazzo, plastering and painting350,000.00Renovation to completion of 10 classrooms; Replacing the floor with terrazzo, plastering, roof painting and painting4,100,000.00Renovation to completion of 10 classrooms; Replacing the floor with terrazzo, plastering, roof painting and painting1,500,000.00	completion of 10 classrooms; Replacing the floor with terrazzo and paintingStatus Purchase of 100 desks statusStot,000.00OPurchase of 100 desks at (Ksh 600,000) and Electricity Connection by KPLC as per attached Ksh 142,000 and wiring of one room (Ksh 58,000)Stot,000.00ORenovation to completion of 2 classrooms; Replacing the floor with terrazzo, plastering and paintingG00,000.00ORenovations; Painting External walls (Rear Side) for 21 classrooms; Replacing the floor with terrazzo, plastering, and painting350,000.00ORenovation to completion of 10 classrooms; Replacing the floor with terrazzo, plastering, roof painting and painting350,000.00ORenovation to completion of 5 roomed office; Replacing the floor with terrazzo, side if placing the floor with terrazzo, plastering, roof painting and painting1,500,000.00O	completion of 10 classrooms; Replacing the floor with terrazzo and paintingS00,000,00 Purchase of 100 desks st (Ksh 600,000) and Electricity Connection by KPLC as per attached Ksh 142,000 and wring of one room (Ksh 58,000)S00,000,00 OOS00,000,00 ORenovation to completion of 2 classrooms; Replacing the floor with terrazzo, plastering and paintingG00,000,00 OOG00,000,00 OORenovations; Painting External walls (Rear Side) for 21 classrooms to completion of 10 classrooms; Replacing the floor with terrazzo, plastering, and painting350,000,00 OO350,000,00 ORenovation to completion of 10 classrooms; Replacing the floor with terrazzo, plastering, roof painting and painting4,100,000,00 OO4,100,000,00 CRenovation to completion of 10 classrooms; Replacing the floor with terrazzo, plastering, roof painting and painting1,500,000,00O1,500,000,00

Attat 55

Page 29 of 39



.

National Government Constituencies Development Fund Kinangop Consitituency

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Bara Inya Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Kihunguru Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Mutonyora Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Kahuho Primary School Githabai	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Gacharage Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Kamirangi Primary School	Construction to completion of one terrazzo JSS classroom in unstable soil.	1,686,201.00	0	1,686,201.00	New
Matundura Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Kijiko Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Kang'utu Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Githunguri Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Karoroha Primary School	Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Mbirithi JSS School	Construction of 3 door JSS staff toilet with PLWD unit to completion. (The JSS wing is separate from the primary school)	400,000.00	0	400,000.00	New
Mwiteithia Primary School	Construction of 3 door JSS staff toilet with	400,000.00	0	400,000.00	New

Page 30 of 39

Atto



P.O Box 430-20318 North Kinangop Tel: 050 50557 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

the primary school)				
MINISTRY				
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Construction to completion of one	1,521,683.00	0	1,521,683.00	New
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
Construction to completion of one terrazzo JSS classroom.	1,600,000.00	0	1,600,000.00	New
	completion of one terrazzo JSS classroom. Construction to completion of one	completion of one terrazzo JSS classroom. 1,600,000.00 Construction to completion of one terrazzo JSS classroom. 1,521,683.00 Construction to completion of one terrazzo JSS classroom. 1,600,000.00 Construction to completion of one terrazzo JSS classroom. 1,600,000.00	completion of one terrazzo JSS classroom.1,600,000.00Construction to completion of one terrazzo JSS classroom.0Construction to 	completion of one terrazzo JSS classroom.1,600,000.0001,600,000.00Construction to completion of one terrazzo JSS classroom.1,521,683.0001,521,683.00Construction to completion of one terrazzo JSS classroom.1,600,000.0001,600,000.00Construction to const

Page 31 of 39

- AAHAY



National Government Constituencies Development Fund Kinangop Consitituency

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

-

Mbirithi Secondary School	Additional funds for completion of Construction 8 no toilet block: Fixing doors, plastering and painting	720,000.00	600,000	120,000.00	Ongoing
Mucibau Secondary School	Additional funds for Completion of Construction of one classroom: Plastering, Flooring with tiles, painting and window panes fixing.	1,500,000.00	1,000,000	500,000.00	Ongoing
Tulaga Secondary School	Additional funds for Completion of Construction of dormitory 168 capacity: Flooring with tiles and painting.	10,900,000.00	9,800,000	1,100,000.00	Ongoing
Tulaga Secondary School	Construction to completion of external works for 168 capacity dormitory (External works; paving slab and storm water draining, 5,000 litre tank and tank tower, washing area and manholes)	1,800,000.00	0	1,800,000.00	New
Tulaga Secondary School	Purchase of 84 steel double decker beds to completion for 168 capacity dorm.	1,600,000.00	0	1,600,000.00	New
Kariahu Secondary School	Additional funds for Construction of Two classrooms to completion: Plastering, painting and grills.	2,138,751.00	2,000,000.00	138,751.00	Ongoing
Kinja Secondary School	Additional funds for Completion of 2 classrooms(Which was done upto walling level by parents) with	2,800,000.00	1,500,000	1,300,000.00	Ongoing

the Attag

Page 32 of 39



•

National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318 North Kinangop

P.O Box 430-20318 North Kinangop <u>Tel: 050</u> 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

	Construction of concrete slub (plastering, flooring with tiles, windows, doors and painting to completion.)				
Ragia Secondary School	Additional funds for Completion of dinning hall: Roofing,Plastering, flooring using terrazzo, Windows, doors and painting(foundation done by CDFC while walling was done by parents)	7,000,000.00	2,000,000	5,000,000.00	Ongoing
Munyaka Secondary School	Additional funds for Completion of Construction of Laboratory 45 capacity Plastering and flooring with terrazzo, gas chamber, plumbing and clectrical works	5,500,000.00	2,000,000	3,500,000.00	Ongoing
Kambata Secondary School	Additional funds for Completion of Construction of Laboratory 45 capacity ;Windows and doors,Plastering and flooring with terrazzo, gas chamber, plumbing and electrical works	5,800,000.00	2,000,000	3,800,000.00	Ongoing
Rugongo Secondary School	Construction to completion of two terrazzo classrooms on 1st floor. The ground floor was constructed by parents.	3,000,000.00	0	3,000,000.00	New

Page 33 of 39

NAHANS



+

National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Kirarwa Secondary School	Construction to completion of one terrazzo classroom	1,600,000.00	0	1,600,000.00	New
Ndunyu Njeru Secondary School	Construction to completion of 8 door girls toilets with one chamber for Persons With Disabilities,	800,000.00	0	800,000.00	New
St Michael Faru Secondary School	Construction to completion of 3 door staff toilet with one chamber for Persons With Disabilities	400,000.00	0	400,000.00	New
Thindi High Star Secondary School	Construction to completion of two terrazzo classrooms	3,000,000.00	0	3,000,000.00	New
Kamunyaka Secondary School	Renovation to completion of 3 classrooms and staffroom: floor repairs with terrazzo.	800,000.00	0	800,000.00	New
Heni Secondary School	Renovation to completion of 8 classrooms; Replacing the floor with terrazzo and painting.	2,000,000.00	0	2,000,000.00	New
Heni Secondary School	Construction to completion of 6 taps Concrete water point.	100,000.00	0	100,000.00	New
Heni Secondary School	Construction to completion of 5 door staff toilets (water borne) with one chamber for Persons With Disabilities.	1,000,000.00	0	1,000,000.00	New
Kimuri Secondary School	Renovations to completion of 7 classrooms: Replacing the floor with terrazzo and painting	1,500,000.00	o	1,500,000.00	New
Mutamaiyu Secondary School	Renovation to completion of admin block(1 Staffroom):	700,000.00	0	700,000.00	New

Page 34 of 39

- Munt



+

National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopodf@cdf.go.ke

	Fixing of ceiling, terrazzo and painting works.				
Kambata Secondary School	Renovation to completion ;Reinforcement of 3 classrooms (Cracked walls)	300,000.00	0	300,000.00	New
Nyakio Secondary School	Construction to completion of a modern kitchen with a store with terrazo floor of 96sqm.	2,500,000.00	0	2,500,000.00	New
Kahuru Secondary School	Completion of construction of 7 roomed admin block started by parents: Plastering,painting, ,Mechanical works ,Electrical works and terrazzo floor.	2,300,000.00	0	2,300,000.00	New
Mekaro Secondary School	Completion of 7 roomed admin block started by parents: Floor terrazzo , Internal plastering, External keying and plastering	1,500,000.00	0	1,500,000.00	New
Mekaro Secondary School	Renovations to completion of laboratory Plumbing works for Laboratory 45 Capacity.	250,000.00	0	250,000.00	New
Secondary Schools laboratory Trollies	Purchase of 100 trollies for laboratory use. 100*500*1000mm stainless steel with double doors. (2 per School for 50 Secondary Schools;Rugongo, Kinja,	4,500,000.00	0	4,500,000.00	New

AAtto

Page 35 of 39



•

National Government Constituencies Development Fund Kinangop Consitituency

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

Koinange Secondary School Mekaro Secondary	Gathara,Mutamaiyu, Mwiteithia,St Michael Faru, Thindi High Star, Muti-ini, Kahuru, Mekaro,Kirarwa, Kiambariki,Aberdare, Raitha, Kimuri, Kihumbu,Murungaru, Kambata,Ragia, Karati, Munyaka,St christopher, Kenton, Rwanyambo, Githinji, Yaang'a, Kageraini, Muthomi, Mucibau, Koinange, Kamunyaka, Kinangop gateway, Nyakio, St Marys, Kariahu,Kiyo, Bongo Mixed, Ndothua, Njabini mixed, Kiria, Mwihoti senior, Nandarasi, Tulaga, Bongo girls, Heni, Mkungi, Sasumua, Kitogo, Mwenda Andu and Ndunyu Njeru Secondary. Construction to completion of one terrazzo classroom Purchase of 7 computers (Hp -400	1,600,000.00	0	1,600,000.00	New
School TERTLARY SCHC	pro G9 intel Core i5)				
Kenya Medical Training College- Kinangop campus	Purchase of a school bus (MINIBUS 33 Seater) ISUZU NQR EURO 4.	7,500,000.00	0.00	7,500,000.00	New

AANA

Page 36 of 39



+

National Government Constituencies Development Fund Kinangop Consitituency

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

=

Ndothua Assistant Chiefs Office	Purchase of Land 50*100 for construction of chiefs office inclusive of title processing fees.	800,000.00	0	800,000.00	New
Heni Assistant chiefs office	Additional funds for purchase of land 1/4 an acre for construction of chiefs office inclusive of title processing fees.	650,000.00	400,000	250,000.00	ongoing
Engineer Assistant chiefs office	Additional funds for Completion of Construction of 3 door pit latrines (Flooring with tiles).	400,000.00	300,000	100,000.00	ongoing
Nandarasi Assistant chiefs office	Additional funds for Completion of Construction of 3 roomed assistant chiefs office: Windows and doors,Flooring using tiles, plastering,wiring and painting	1,000,000.00	600,000	400,000.00	ongoing
Mekaro Assistant chiefs office	Additional funds for Completion of Construction of 3 roomed assistant chiefs office: Windows and doors,Flooring using tiles, plastering,wiring and painting	1,000,000.00	600,000	400,000.00	ongoing
Kiambariki Assistant chiefs office	Additional funds for Completion of Construction of 3 roomed assistant chiefs office: Windows and doors,Flooring using tiles, plastering,wiring and painting	1,000,000.00	600,000	400,000.00	ongoing
Kitiri Assistant chiefs office	Additional funds for Completion of Construction of 3	1,000,000.00	600,000	400,000.00	ongoing

- MAKA

Page 37 of 39



+

National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@odf.go.ke

	roomed assistant chiefs office: Windows and doors,Flooring using tiles, plastering,wiring and painting				
Muruaki Assistant chiefs office	Additional funds for Completion of Construction of 3 roomed assistant chiefs office: Windows and doors,Flooring using tiles, plastering,wiring and painting	1,000,000.00	600,000	400,000.00	ongoing
Kahuru Assistant chiefs office	Additional funds for Completion of Construction of 3 roomed assistant chiefs office: Windows and doors,Flooring using tiles, plastering,wiring and painting	1,000,000.00	600,000	400,000.00	ongoing
Weru Assistant chiefs office	Additional funds for Completion of Construction of 3 roomed assistant chiefs office: Windows and doors,Flooring using tiles, plastering,wiring and painting	1,000,000.00	600,000	400,000.00	ongoing
OTHER PROJECT	S				
Rerec Electicity Matching (Munyaka Polytechnic)	Cost of transformer, design costs and all costs related to installation of electricity and related infrastructure by Rural Electrification and Renewable Energy Corporation (REREC).	2,550,149.00	0	2,550,149.00	New
Rerec Electicity Matching	Cost of transformer, design costs and all costs related to	2,785,184.00	0	2,785,184.00	New

AANAN

Page 38 of 39



National Government Constituencies Development Fund Kinangop Consitituency P.O Box 430-20318

P.O Box 430-20318 North Kinangop Tel: 050 50567 | Cell: 0722532682 Email: kinangopcdf@cdf.go.ke

(Ndogonyc Trading centre)	installation of electricity and related infrastructure by Rural Electrification and Renewable Energy Corporation (REREC).				
Nyaturu Area (Near Mkungi Secondary school)	Cost of transformer, design costs and all costs related to installation of electricity and related infrastructure by Rural Electrification and Renewable Energy Corporation (REREC).	5,000,000.00	o	5,000,000.00	New
TOTALS				219,331,765.00	

į

MIN /NG-KCDFC/08/18/01/24 GRATUITY FOR PETER GITHUKU

The committee approved payment of Gratuity of Ksh 93,000 for Peter Githuku who had resigned from office.

MIN /NG-KCDFC/09/18/01/24 AOB

There being no other business the meeting ended with a word of prayer from Miriam Wangechi.

Minutes Compiled By: Mercy Kageha.	Sign	HAHAY	
Secretary	(ATA)		

Chairman

Page 39 of 39

ISUZU		
	PROFORMA INVOICE	QUOTE NO. 127697/2024
QUOTATION DATE	QUOTATION VALIDITY	QUOTATION EXPIRY
09 February 2024	30 DAYS	10 March 2024
CUSTOMER		
FUNDS ACCOUNT MANAGER, P.O. BOX 430 NORTH KINANGOP	NG-CDF KINANGOP CONSTITUENCY	

PRODUCT	QTY	PRICE	DISCOUNT	AMOUNT (UNIT)	TOTAL
ISUZU NOR EURO 4 COMPLETE BUILT SEMI-LUXURY 33 SEATER BUS with seatbelts, speed governon, usb port, inside racks, AM/TM radio, A speakers & Branded in Your Colours; Engine: 4HLI-TCS, Diesel 4 Cylinder, Displacement: 4,778CC, Torque: 402NM, Axie Type: 4x2, TRANSMISSION Type: MANUAL, 6 SPEED / 1 REVERSE, FUEL TANK CAPADITY: 100 LTRL, G.V.WIR,5100 TM-2,545 LCS, 655.	1	7,679,000.00	179,000.00	7,500,000.00	7,500,000.00
				BODY PRICE	INCL
				KRA ADV.TAX REG_INSP FEE	DIREC 0.0
	_			OTHER COST	0.0
TOTAL AMOUNT (PRICES ARE D	UTY	AND VAT INCL	USIVE)	KES	7,500,000.00

NOTE:

Q1

KENYA

- One-year or 100,000 KMS warranty whichever comes first.
- First free service at 1,000kms
- Aftersales rescue team.

Registration is VAT Zero Rated

Advance Tax is payable per unit - Direct to KRA by client on iTax

TERMS & CONDITIONS

1. PRICE: Price indicated herein are those prevailing at the time of issuing this quotation/proforma invoice. However, they are subjected to reversion and are to be confirmed at the time of placing a firm order.

2. PAYMENT: 50% deposit with order and the balance 45 Days from the date of the first deposit or as agreed with the financiers.

3. DELIVERY: Delivery will be in our workshop or showroom unless otherwise specified and arranged. Thika Motor Dealers cannot accept any liability for delays in delivery due to any reasons whatsoever.

We sincerely look forward to receiving your valued order.

ISSUED BY: MONICA MUGURE - 0724-273202 SALES EXECUTIVE

P.O.	A MOTOR DEALERS (K) LTD. KENTATTA HIGHWAY / BON-1955-01000, TBAKA
	o. 0721 726 654 / 0733 726 854 nil: info.thika@tmd.co.ke
For	APPROVED BY: KIM NDERITU - 0722523086
N	GM - Sales & Marketing
1)	E-mail: bknder(tu@tmd.co.ke

THIKA MOTOR DEALERS (K) LTD P.O BOX 1855-01000, THIKA, KENYA, TEL: 0721 726 654. E-MAIL: Info@tmd.co.ke OUR TOLL FREE NUMBER: 0800 720 797

THIKA . TWO RIVERS . KARATINA . MACHAKOS . ATHI RIVER . KITUI

MINISTRY OF LANDS AND PHYSICAL PLANNING



DISTRICT LANDS OFFICE NYANDARUA COUNTY P.O. BOX 820 NYANDARUA

REF: NYA/VAL/GEN/VOL.3/39

12th JANUARY, 2024.

REPORT AND VALUATION

UPON LAND TITLE

NYANDARUA/GITHIORO/6250

TERMS OF REFERENCE

Following instructions received from the Fund Account Manager, Kinangop Constituency NG-CDF vide her unreferenced letter of 31st October 2023 to carry out a valuation on the property under reference for purchase purposes, we now have the pleasure of presenting our report and valuation as hereunder.

NYANDARUA / GITHIORO/ 6250

DATE OF INSPECTION:	1 ST November 2023.
AREA:	The property measurers Nought Decimal Nought Four Six Five Hectares (0.0465Ha.) the equivalent of Nought Decimal One One Five of an acre (0.115 Acres) or thereabout.
SITUATION:	The property is situated along the Githioro to Naivasha Highway next to Miti-iri Shops which is about 2km from the junction of the said highway and the Njabini to Fly over Highway. It is also next to Miti - iri A.I.C Church. (G.P.S Coordinates 37N 232308 9918699).
REGISTERED	
PROPRIETOR:	The freehold interest is registered under the name of FRANCIS GACHEHA CHEGE as per the official search date 12 TH January 2024.
ENCUMBRANCES:	Nil
THE LAND:	The land is rectangular shaped and has a temporally structure serving as the Chief's Office. The terrain has a level gradient; having loam soils whereas the boundaries are marked with survey beacons. The temporally structure will not be considered for the purposes of this valuation.

SERVICES: Roads; Frontage all weather road (tarmac).

Electricity; Available for connection. Water; Connected.

MAPS

We have examined the relevant survey map i.e. mutation map serial no. 04553656 and are satisfied that the property inspected conforms with the map representation.

NYANDARUA / GITHIORO/ 6250

VALUATION METHODOLOGY

BASIS OF VALUATION

We have valued this property on the basis of market value for the land whereby the market value is 'the estimated amount for which an asset or liability should exchange at the date of valuation between a willing buyer and willing seller in an arm's length transaction after sufficient exposure to the market wherein the parties had each acted .knowledgeably, prudently and without compulsion.'


GENERAL REMARKS

The upgrading of the Githioro to Naivasha road has led to a sharp increase in land values for the areas fronting and near that road. Other factors to take into account are the proximity to major urban areas of Naivasha and Nairobi City/County as well as population increase which when combined lead to increase in land values as witnessed in the recent past.

VALUATION

Taking into account the terms of reference and the general remarks we value the freehold interest in NYANDARUA/GITHIORO/6250 at Ksh.750,000/= (Words: Seven Hundred and Fifty Thousand shillings.)

S.M. Muhoro Principal Valuer NYANDARUA/SAMBURU COUNTIES



Form LRA-84

REPUBLIC OF KENYA

(r.86(1))

THE LAND REGISTRATION ACT

THE LAND REGISTRATION (GENERAL) REGULATIONS, 2017

Date Received Presentation Book No. Official Fees Paid (KSh.)


Application FOR OFFICIAL SEARCH TITLE NO. 1970 - DODOR (GITHORA) 6250

Date of Application	11th JANUSARY 2024
Applicant	Name: ID/Passport No.: PIN No.: Address: Address: Telephone No.: E-mail Address (if any) NB: Application for searches can be blade by interested parties or their Agents. For purposes of this document, an agent is any person or firm registered by a professional body.
Purpose of Search	VALVATION
Scope of Search	 (a) particulars of the subsisting entries in the register of the above- mentioned title; or (b) particulars noted on: the Property Section/the Proprietorship Section/Encumbrances Section of the Register*. *select as appropriate
Copy of Documents Requested	Please supply a certified copy of each of the following:- (a) (b) (c) (d) NB: There is a fee for each copy
Signature of Applicant	
Search Application No.	245
Time of Receipt	
Booking Officer	
Search Collected by	Name:
	Dane, manufacture and a second

Notes:

- (1) Application to be submitted in triplicate.
- (2) Applicant to attach copy of original title document, unless exempted by Registrar.
- (3) Duplicate to be stamped and released to the Applicant.
- (4) Triplicate to be retained by the Land registry for its records.
- (5) Original to be returned to the Applicant together with the Certificate of Search.

	Farmer and a set	Might Land Real Area
		Race Press of the
Augertan Ma	Progetta	Det
Environmente de 600+	Bringt 20 01222302	Date
	REPUBLIC OF KENYA	
Lenix 8(1, 29	THE REGISTERED LAND ACT, 1963	
	MUTATION FORM	
	(This form is to be completed in triplicate)	04553656
Tok NY AND	1	4117
Tale No NTAND		
Approximate Area	0. 7785	and a second
Registry Map Sheet No		in a state of the second s
Registe	red Proprietors' Instructions to	the Surveyor
or (iii) The proprietors w	sh to change their common boundary as sho ish to partition the parcel as shown by the d	
or (iii) The proprietors w or (iv) The proprietor with (iv) The pr	ish to partition the parcel as shown by the d shes to combine his parcels as shown by the will be: 1624% 6244 0.64% 0.0465 a a a a a a a a a a a a a a a a a a a	otted lines on the sketch.
(i) The proprietors w (iii) The proprietors w (iv) The proprietor with (iv) The proprietor with (iv) (iv) (iv) (iv) (iv) (iv) (iv) (iv)	ish to partition the parcel as shown by the d shes to combine his parcels as shown by the will be: 2 onsent to subdivide/partition the parcel is a and their addresses are:	otted lines on the sketch.
(i) The proprietors w (iii) The proprietors w (iv) The proprietor with (iv) The proprietor with (iv) (iv) (iv) (iv) (iv) (iv) (iv) (iv)	ish to partition the parcel as shown by the d shes to combine his parcels as shown by the will be: 2 onsent to subdivide/partition the parcel is a and their addresses are: HCLS GICHEHA	otted lines on the sketch.
(i) The proprietors w (iii) The proprietors w (iv) The proprietor with (iv) The proprietor with (iv) (iv) (iv) (iv) (iv) (iv) (iv) (iv)	ish to partition the parcel as shown by the d shes to combine his parcels as shown by the will be: 6243 6244 0.645 0.0465 a consent to subdivide/partition the parcel is a and their addresses are: HCIS GICHEHA IS 2950313	onted lines on the sketch.
(i) The proprietors w (iii) The proprietors w (iv) The proprietor with (iv) The proprietor with (iv) (iv) (iv) (iv) (iv) (iv) (iv) (iv)	ish to partition the parcel as shown by the d shes to combine his parcels as shown by the will be: 2 onsent to subdivide/partition the parcel is a and their addresses are: HCLS GICHEHA	otted lines on the sketch.
(i) The proprietors w (iii) The proprietors w (iv) The proprietor with (iv) The proprietor with (iv) (iv) (iv) (iv) (iv) (iv) (iv) (iv)	ish to partition the parcel as shown by the d shes to combine his parcels as shown by the will be: $1 \\ \hline $	otted lines on the sketch.
(i) The proprietors w (iii) The proprietors w (iv) The proprietor with (iv) The proprietor with (iv) (iv) (iv) (iv) (iv) (iv) (iv) (iv)	ish to partition the parcel as shown by the d shes to combine his parcels as shown by the will be: $1 \\ \hline $	otted lines on the sketch.
(i) The proprietors w (iii) The proprietors w (iv) The proprietor with (iv) The proprietor with (iv) (iv) (iv) (iv) (iv) (iv) (iv) (iv)	ish to partition the parcel as shown by the d shes to combine his parcels as shown by the will be: $1 \\ \hline $	otted lines on the sketch.



The boundaries are to be surveyed as they good on the ground.

21/05/0021


Sumitan an Alaska of the Prostanterior

Pour Dave

FIELD DIAGRAM AND OBSERVATIONS ON SITE

To be completed by the Surveyor (Attach a tracing to scale where appropriate)

NYANDARUA/GITHIORO/4717 SCALE 1:1000 NB: ALL UNITS IN METRES



tary that this field sketch contains the actual figures recorded by me at the time of observation and is in the field.

er Schedule 9 of the Survey Regulations to be provided in case the survey has been done by an

estant

Page Foni

Signature of registered proprietors(s) present on the land at the time of Sorvey

Signature Cichepa GICHENA CHEGE Name FRANCIS 15 2950313 To Land Registrar, NYNHDNEUA District

I certify that the survey has been carried out. You may now register the Mutation,

Date. 8/2/2021

heceration

GATOME & ASSOCIATES LICENSED LAND SURVEYORS P.O. Box 52144, NAIROBL

DISTRICT /LICENSED SURVEYOR

LAND REGISTRAR


To: Director of Surveys,

Thro' The District Surveyor.

YANDARUA District

This Mutation has now been registered. Please amend the Registry Index Map to conform with the Diagram on Page three (3) and supply me with a copy of the amended Registry Index map.

I'AND



MINISTRY OF LANDS AND PHYSICAL PLANNING



DISTRICT LANDS OFFICE NYANDARUA COUNTY P.O. BOX 820 NYANDARUA

REF: NYA/VAL/GEN/VOL.3/36

12th January, 2024

REPORT AND VALUATION

UPON LAND TITLE

NYANDARUA/KARATI/10712

TERMS OF REFERENCE

Following instructions received from the Fund Account Manager, Kinangop Constituency NG-CDF vide her unreferenced letter dated 31st October 2023, to carry out a valuation on the land title under reference for purchase purpose, we now have the pleasure of presenting our report and valuation as hereunder.

NYANDARUA / KARATI/ 10712

DATE OF INSPECTION:	10th November, 2023.
AREA:	Nought Decimal one Nought one of a hectare (0.101Ha) the equivalent of Nought Decimal Two Five Acres(0.5Acs) or thereabout.
SITUATION:	The property is about 3km from the Githioro to Naivasha Highway turning to the left at Kimemia junction as you head towards Naivasha from Githioro and then along a gravel surfaced road and past Kahuho shops and along that road to Heni and Mwendandu Trading Centres. The property fronts that gravelled surfaced road and is next to Heni Dairy farmers store (under construction). (G.P.S Cordinators 37N 227497 9915844).
REGISTERED	
PROPRIETOR:	The freehold interest is registered under the name of the SAMUEL MWANGI MAINA as per the official search dated 10 th January 2024
ENCUMBRANCES:	NIL.
THE LAND:	The property was vacant at the time of the inspection with boundary corners marked with survey beacons. The terrain is of level gradient while the soils are of loam type.
SERVICES:	Roads; Fronting gravelled road, all weather road (Tarmac) is 3km away.
	Electricity; Available for Connection.
	Water; Not connected.
	Foul Discharge; Will be by way of soak pit/septic tank.

NYANDARUA / KARATI/ 10712.

NEIGHBOURHOOD: Typical Kenyan rural neighbourhood with mainly small holder subsistence farming where the main economic activity is horticulture growing as well as dairy farming.

VALUATION METHODOLOGY

Basis of valuation

We have valued the property on the basis of market value for vacant land, whereby the market value is taken to be 'the estimated amount

for which an asset or liability should exchange on the date of valuation between a willing buyer and a willing seller in an arm's length transaction after proper marketing wherein the parties had each acted

knowledgeably, prudently and without compulsion'. In arriving at the market value, a market analysis of most recent property sales in the locality was carried out.

MAPS

We have examined the relevant mutation serial no 04558275 and are convinced that the property inspected conforms with that map.

GENERAL REMARKS


This is a front low plot to a gravelled road which the local people belief is earmarked for upgrading to bitumen standards (all weather) in the near future. Land in Nyandarua County has increasingly been subdivided into smaller portions because of family succession issues and has also registered a rise in value because of increasing demand as a result of proximity to major urban centres such as a Nairobi City/County, Naivasha, Nakuru and Nyahururu. This particular area of the County enjoys sufficient rains all year round. The newly constructed Githioro to Naivasha road has opened up the area for development and has contributed to a rise in land values.

NYANDARUA / KARATI/ 10712

VALUATION

Taking into account the terms of reference and the general remarks we value the freehold interests in NYANDARUA/KARATI/10712 at ksh.650,000/= (Words: Six Hundred and Fifty Thousand Shillings).

S.M. Muhoro Principal Valuer NYANDARUA/SAMBURU COUNTIES



Form LRA-85

226-

11.

100

199

16

REPUBLIC OF KENYA


(r.84(3))


.

THE LAND REGISTRATIO	NACT	
THE LAND REGISTRATION (GENERAL)	REGULATIONS, 2017	,
CERTIFICATE OF OFFICIAL		
TITLE NO. P-1 YA/ HAR		
SEARCH NO. 2/10/1/20	t	
On the 10 ⁷¹⁴ day of <u>Jint</u> 20.7.4 the follow	wing were the subsisting	entries on the
Part A - Property Section (easements, etc.)		
Nature of title ABSONUTE		
approximate area 0.1011HA (ZEAO DEC C	THE ZEAC C	DIE)
Part B - Proprietorship Section		210
Jame and address of proprietor SAMUEZ MWP	Prisi MAINA	185.45
nhibitions, cautions and restrictions	22-02	
Part C - Encumbrances Section (leases, charges, etc.)		
HIL		

The following applications are pending:		44
a)		
b)		
AIL		
d)		
The following certified copies are attached as requested:		
a)		
b)		
c)		
d)	2 	
d)) 	
d) Date) 	

Title No. NY Avi DT Approximate Area	REPUBLIC OF THE REGISTERED LA MUTATION (This form is to be comple	ND ACT, 1963 H FORM	Pad Breege No. 100 2413 Pievely X-1000 0455827	6/-2 h2+
Form R.L. 29 Title No. N.Y.Aw.2D Approximate Area	THE REGISTERED LA MUTATION	ND ACT, 1963 H FORM	X to ch.	<mark>Andrean</mark> Ieri Visio Derivação
Title No. NY AMOT Approximate Area	MUTATION (This form is to be comple	FORM	A. W. I.	le : Viet Contra Maria
Title No. NY Avi DT Approximate Area	(This form is to be comple	tad in triplicate)	1991년 M. H. HERRICH, M. HERRICH	aning (2)
Approximate Area	smill Ka	10	ALCONCE !!	5 241
2014年1月1日日日 1月1日日日日日日日日 1月1日日日日日日日日日日日日日日日日日		APTI 19	378	
2. 目前的目前的目标的目前的目标的目标的目标的目标的目标的目标的目标的目标的目标的目标的目标的目标的目标的	14:05	U HA		I
Registry Map Sheet No	S A	tod 6	Carelon (199	
or (iv) The proprietor wishes t (b) The new parcel numbers will t relevant approximate the term	be: 107/0 1/3 524	shown by the brace	2	HA
~2/7ps	NSTRICT SURVEY VANDARUA SOUT	ALL DESIGNATION OF STATE		
Sum Po Sum	WANI,	ike h	ibur id	\$78





This is to certify that this field sketch contains the actual figures recorded by me at the time of observation and measurements in the field.

Certificate under Schedule 9 of the Survey Regulations to be provided in case the survey have by an Approved Assistant.

lostro Date ...

Sec. and Page Four ne-residenter of 462 المرج ومدرجة الكالما المراج وأو ARRENT OF A 16 use of registered proprietors(s) present on the land at the time of Survey Sign Signature SAO Name 建田市 To Land Registrar, ALASTIN: NOTANO Mail District I certify that the survey has been carried out. You may now register the Mutation, 25 2.6 Date DISTRIC INSED SURVEYOR REGISTERED THIS day of LAND REGISTRAR To: Director of Surveys, कर Thro' The District Surveyor. ADYMODIMLEA. District This Mutation has now been registered. Please amend the Registry Index Map

to conform with the Diagram on Page three (3) and supply me with a copy of the amended Registry Index map.



REPUBLIC OF KENYA


THELAN	DRE	GIST	RATION	ACT	
(N	10.3 of 2	012. se	ction 108)		
THE RE	GIST	EREI	D LAND A	CT	
(C)	apter 30	0) (RE	PEALED)		
Till	e		D	225	L
Title NumberNYANI	ARUA/	KARAT	1/10712		100
Approximate Area	0.	101 H	oâtares		
Registry Map Sheet No		5,	6		
			SAMTE	L MVANGI	MATTA
This is to cer	tify i	inat.			***********

is (are) now registered as the absolute proprietor(s) of the land comprised in the above-mentioned title, subject to the entries in the register relating to the land and to such of the overriding interests set out in section 28 of the Land Registration Act (No. 3 of 2012) as may for the time being subsist and affect the land.

this......day of May Lund Registrun

(To be completed only when the opplicant has puid the fee of Sh. 125).

At the date stated on the front hereof, the following entries appeared in the register reising to the bard:



1



NYANDARUA/KARATI/10712



Rural Electrification & Renewable Energy Corporation

- Head Office, Kawi House South C, Off Red Cross Road
- P.O. Box 34585 00100, Nairobi Kenya
- # +254 709193000/3600
 - www.rerec.co.ke 😒 info@rerec.co.ke

Our Ref: REREC/S&BD/SP/Vol.2/FM/ew

14th September, 2023

Hon. Zachary Kwenya Thuku, MP Kinangop Constituency

P O Box 41842-80100 NAIROBI

Dear How Zachany,

KINANGOP CONSTITUENCY MATCHING PROGRAM FOR FY 2023/24

Reference is made to your_letter dated 16th August 2023 and our response dated 23rd August 2023 on the captioned matter.

We are pleased to inform you the budgetary estimates for two projects have since been undertaken and the estimated cost of the projects is Ksh. 10,335,332.86 as per the tabulation below.

PROJECT NAME	ESTIMATED COST KSH.
MUNYAKA POLYTECHNIC	5,050,148.87
NDOGONYE TRADING CENTRE	5,285,184.00
	10,335,332.87

To facilitate progression to the next phase, we request you to remit Ksh. 5,335,332.87 being the partial cost of the projects. REREC will cater for the balance.

For your convenience and to fast-track the process, we request that you remit the funds to the account below:-

Account Name:	Rural Electrification and Renewable Energy Corporation
Bank:	KCB
Branch:	Milimani
Account No:	1103201808

Once you have remitted the funds to the aforementioned account, we kindly recommend that you notify REREC in writing to ensure smooth follow-up and proper documentation.

We appreciate your continuous interest in partnering with us to bring electricity to rural areas in Kenya.

Yours Sincery CPA Peter K. Mbugua CHIEF EXECUTIVE OFFICER

North tift Regional Office Nt. Konya Regional Office Nyenze P.D. Box 3015 30100 P.D. Box 1970 P.D. Box Eldorot Nyeri Klaumu

Nyanza Regional Office P.D. Box 2604 - 40100 Kisumu

Headquarten P.O. Box 34585 - 00100 Naimbi Coart Regional Office P.O. Box 505 - 80113 Mariakari

Awasi Stores P.O. Box 2604 - 40100 Kisumu Central Rift Regional Office P.C. Box 16662 - 20100 Naturu



Rural Electrification & Renewable Energy Corporation

Head Office, Kawi House - South C, Off Red Cross Road

- P.O. Box 34585 00100, Nairobi Kenya
- +254 709193000/3600
- a www.rerec.co.ke 😤 info@rerec.co.ke

Our Ref: REREC/S&BD/SP/Vol.2/2023/FM/ew

6th December 2023

Hon. Zachary Kwenya Thuku, MP Kinangop Constituency P O Box 41842 - 00100 NAIROBI.

Dear Mheshimiwa,

RE: KINANGOP CONSTITUENCY ADDITIONAL MATCHING PROGRAM FOR FY 2023/2024

Reference is made to your letter dated 17th November 2023, wherein you have requested the estimated costs for undertaking the project "Near Mkungi Secondary School" in Nyaturu Village, Kinangop Constituency.

The budgetary estimates determined after the site visit are as follows:

Project name	L & T cost	Total Project cost
Near Mkungi Secondary	171,366.09	5,000,904.46

We have also attached a detailed budgetary estimate as obtained by the designer.

For your convenience and to fast-track the process, we request that you remit the funds to the account below:

Account Name:	Rural Electrification and Renewable Energy Corporation
Bank:	KCB
Branch:	Milimani
Account No:	1103201808

Once you have remitted the funds to the aforementioned account, we kindly recommend that you notify REREC in writing to ensure smooth follow-up and proper documentation. We appreciate your continuous interest in partnering with us to bring electricity to rural areas in Kenya.

Yours sincerely

Nyeri

Dr. Rose N. Mkalama Ag. CHIEF EXECUTIVE OFFICER

North Rift Regional Office P.O. Box 3015 10100 Eldoret.

Mt. Kenya Regional Office Nyanas Regional Office P.O. Box 1970 P.O. Box 2604 - 40100 Churrent

Headeuarters P.O. Box 34585 - 00100 Nairobi

Coast Regional Office P.O. 8co 505 - 80113 Martakani

Awasi Stores Nisamu

P.O. Box 2604 - 40100

Central Rift Regional Office P.O. 8ex 16662 · 20100 Nakura

ISO 9001-2015 Certified



National Government Constituencies Development Fund Kinangop Constituency P.0 80x 430-20318 North Hinargop <u>Tel: 050</u> 50567 | Cell: 0722533682 Email: offkinangop@rgcdf.go.ke

INCOMPLETE PROJECTS

NATIONAL GOVERNMENT CONSTITUENCY DEVELOPMENT FUND

LIST OF ONGOING PROJECTS AS AT 30TH JUNE 2023

KINANGOP CONSTITUENCY

Financial Year when the project was first fanded	the ct irst	Entire Scope of project	Initial approved activities	activities requiring funding	Contract sum/Esti mated Cost (Kahs.) of the entire			Balance to complete (Kshs). Contract sum- Cumulative	Leve l of oom pleti on
					project	FY	Amount Allocated	nt allocation	
2020/20 21	Faru Primary School	Renovation works (roof replacement, fascia board replacement, wall plastering of 4 nc. classrooms)	Floor screed of 4no. Classrooms and veranda, replacement of wooden doors, External finishes, roof replacement of 4 no classrooms, fascia board fixing.	Versenda replacement and fascia board painting	595,842	2020/2021	500,000	95,842	90%

.

2020/20 21	Mbirithi Secondary School	Proposed construction and completion of 8 no toilet block	Substructure works, superstructure walling, concrete roofing slab.	Fixing doors, plastering and painting	720,000	2020/2021	600,000	120,000	80%
2020/20 21	Mutonyora Primary School	Proposed construction of 1 no classroom	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Plastering, Flooring with tiles, painting and window panes fixing.	1,500,000	2020/2021	1,000,000	500,000	60%
2020/20 21	Githunguri Primary School	Proposed construction of 1 no classroom	Site clearance, substructure and superstructure walling, roofing, fixing of door arid windows, internal and external finishes	Plastering, Flooring with tiles, painting and window panes fixing,	1,500,000	2020/2021	1,000,000	500,000	60%
2021/20 22	Hianyu Primary School	Proposed construction of 1 no classroom	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Painting, plastering and flooring	1,200,000	2021/2022	1,000,000	200,000	80%

4

2.1

2020/20 21	Mucibau Secondary School	Proposed construction of I no classroom	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Flastering, Flooring with tiles, painting and window panes fixing.	1,500,000	2020/2021	1,000,000	500,000	60%
2020/20 21	Kahaho Primary School Githabai	Proposed construction of I no classroom	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Plastering, Plooring with tiles, painting and window panes fixing.	1,500,000	2020/2021	1,000,000	500,000	60%
2022/20 23	Tulaga Secondary School	Construction of boys doemitory block	Toundation, Walling, roofing, plastering and fixing of windows and doora.	Flooring with tiles and painting.	10,900,00 0	2022/2023	9,800,000	1,100,000	89%
2020/20 21	Kahuru Assistant chiefs office	Construction of 3 roomed assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors.	1,000,000	2020/2021	600,000	400,000	60%
2020/20 21	Wern Assistant chiefs office	Construction of 3 roomed assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion.	Flooring using tiles, plastering, windows and doors	1,000,000	2020/2021	600,000	400,000	60%

2020/20 21	Engineer Assistant chiefs office	Construction of 3 door latrines to completion	Construction of 3 door latrines to completion.	Flooring using tiles.	400,000	2020/2021	300,000	100,000	75%
2020/20 21	Nandarasi Assistant chiefs office	Construction of 3 roomed assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors	1,000,000	2020/2021	600,000	400,000	60%
2020/20 21	Mekaro Assistant chiefs office	Construction of 3 roomed assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and deces	1,000,000	2020/2021	600,000	400,000	60%
2020/20 21	Kiambariki Assistant chiefs office	Construction of 3 roomed assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors	1,000,000	2020/2021	600,000	400,000	60%
2020/20 21	Kitiri Assistant chiefs office	Construction of 3 roomed assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors	1,000,000	2020/2021	600,000	400,000	60%
2020/20 21	Maruaki Assistant chiefs office	Construction of 3 roomed assistant chiefs office	Construction of 3 roomed assistant chiefs office to Completion	Flooring using tiles, plastering, windows and doors	1,000,000	2020/2021	600,000	400,000	60%

24.1

2020/20 21	Kariahu Secondary School	Construction of Two classrooms to completion.	Site clearance, substructure and superstructure walling, roofing, fixing of door and windows, internal and external finishes	Plastering, painting and grills.	2,138,751	2020/2021	2,000,000	138,751	90%
2020/20 21	Kinja Secondary school	Completion of 2 classes (Construction of concrete roof, plastering, flooring, windows and doors to completion.	Concrete roof done, windows and flooring,	Reoring using tiles, plastering and painting,	2,800,000	2020/2021	1,500,000	1,300,000	55%
2022/20 23	Ragia Secondary School	Additional funds for Construction of dining hall of 600 capacity: Foundation slab to be casted (Co funding).	Substructure done by Kinangop NG CDF. Walling done by parents	Rooting, Plastering, flooring using tiles, Windows, doces and painting (The school has been un able to continue with this project because of limitation of finances)	8,000,000	2021/2022 and 2022/2023	2,000,000 by NG CDFC and 1,000,000 by parents for walling	5,000,000	30%

2022/20 23	Munyaka Secondary School	Additional funds Construction of a single 45 capacity laboratory: walling and roofing (Co funding with the school whereby the school will do the finishes)	Site clearance, aubstructure and superstructure walling, reefing, fixing of door and windows	Plastering and flooring with tiles, gas chamber, plumbing and electrical. (The school has been an able to continue with this project because of limitation of finances)	5,500,000	2021/2022 and 2022/2023	2,000,000	3,300,000	30%
2019/20 20	Kambata Secondary	Construction of a single 45 capacity laboratory: walling and roofing (Co funding with the school whereby the school will do the finishes)	Site clearance, substructure and superstructure walling, roofing.	Decers and Windows Plastering and flooring with tiles, gas chamber, plumbing and electrical. (The school has been an able to continue with this project because of limitation of finances)	5,800,000	2019/2020	2,000,000	3,800,000	27%

124.0

1.0

.

2020/20 21	Kamirangi Primary School	Construction of one classroom to completion with reranda grills.	Construction of one classroom to completion.	Veranda grills	1,200,000	2020/2021	1,100,000	100,000	95%
2022/20 23	Centre Primary School	Construction to completion of Mssonry perimeter wall 280M	Construction to completion of Massoury perimeter wall 280M	Additional funds for Completion of fencing 280M and construction of metallic gate Kith 1,000,000.	4,000,000	2022/2023	3,000,000	1,000,000	70%
TOTALS								21,254,593.00	

Compiled by:

Name: Caroline Karinki Sign ff Al Date A02/2024

Fund Account Manager Kinangop Constituency

Confirmed by:

On= Date ador/2024 Name., George Karanja....Sign,

NG CDFC Chairman Kinangop Constituency

BARAKA PRIMARY SCHOOL

When replying please quote: Ref-

15TH September,

2023

THE FUND MANAGER, KINANGOP CONSTITUENCY DEVELOPMENT FUND

RE: REQUEST FOR FACILITATION TO PURCHASE TREE SEEDLINGS.

The above subject matter refers.

Baraka Primary School is a newly established institution fully funded by the NG-CDF.

The school, which has been running for 2 years now, is located in Kinangop Constituency, South Kinangop Sub-County, Magumu location and will officially be opened on 19th January 2024 by Hon. Zachary K Thuku, M.P Kinangop Constituency.

In respect to this, I hereby humbly request your able office to facilitate the school fraternity towards the acquisition of enough tree seedlings to be planted within the compound. Our promise is to take very good care of the same to improve our environment.

Any assistance from your office towards the same shall highly be appreciated.

AKA PRIMARY SCHOOL

Yours Faithfully,

JANE W. WARUTERE HEADTEACHER

GACHARAGE PRI SHOWL P. O Box 433- 20318 NORTH KINANLOP 18.9.2023 THE OFFICE OF THE M.P. NORTH KINAChol CONSTITUENCY, P. O Box KINANLO1 DRAR SIR RE: REQUEST FOR TREE SERBLINKS. Pursuant to The above issue, we hundly vaguest you to provide us with indigenour, exotic and frit seedings for planting during the forthcoming This season ... bughly appreciate your assister a. Thank you. tours faithfully mont HEAD TEACHER GACHARAGE BRY. HEADTEACHER GACHARAGE PRIMARY SCHOOL P. O. Box 433 NORTH MIMANGOP

KAGERAINI SECONDARY SCHOOL



P.O. BOX 105, SOUTH KINANGOP, KENYA. TEL: 0721 893 399

12th SEPTEMBER 2023

THE FUNDS MANAGER

NG-CDF KINANGOP CONSITUENCY

DEAR SIR/MADAM,

I am writing to convey our gratitude for the great support you offer to our school.

In addition we are requesting your office to provide us with an assortment of tree seedlings which will go a long way in mitigating against climate change.

Your assistance will be highly appreciated.

Yours faithfully

PAUL K. NGATIA

Principal

PRINCIPAL KAGERAINI SEC. SCHOOL P 0. Box 105 - 20319 SOUTH KINANGOP 2023 91

KIONEKI PRIMARY SCHOOL P.O BOX 301-20319, SOUTH KINANGOP. 20TH SEPTEMBER 2023.

THE FUND MANAGER,

NG-CDF,

KINANGOP CONSTITUENCY,

P.O BOX 43,

NORTH KINANGOP.

Dear Sir/Madam,

REF: PLANTING OF TREES [ENVIRONMENT].

We hereby request for provision of trees to be planted in our school. We commit ourselves into taking care of the said trees.

Thanks in advance.

Yours faithfully,

WQ 1

Winnie Mugo.

Head teacher



KITOGO PIMARY SCHOOL P.O BOX 39, NORTH KINANGOP, 3/9/2023.

TO THE MANAGEMENT, C.D.F KINANGOP,

ENGINEER OFFICE,

Dear Sir/Madam,

REF: TREE SEEDINGS

I am writing to you requesting for tree seedlings that will be planted in the school compound . This will help in proper utilization of land of about five acres that is bare and help in environment conservation. We commit to take care of those seeding to maturity.

Thanks in advance.

Yours faithfully,

Simon K. Mwangi - Head Teacher

КПОВО РКІМАКУ SCHUTTL Р. О. Век 39 - 203/1 МОЛТН КІМАНЦИУ ДАТІ 2 / 9/2. 2008

MATUNDURA COMPREHENSIVE SCHOOL P.O BOX 143 NORTH KINANGOP 3/9/2023

TO THE MANAGEMENT

CDF KINANGOP

ENGINEER OFFICE

Dear sir/madam,

REF: TREE SEEDLINGS

I humbly request your office to provide our school with tree seedlings. We have about 2.5 acres of bare land. This will help in conserving the environment. We commit ourselves as a school to take care of these seedlings to maturity.

Thank you in advance

Yours faithfully

NAOMI N MBUGUA

HEADTEA MATCH



MINISTRY OF EDUCATION STATE DEPARTMENT OF BASIC EDUCATION

E-Mail:nyasoueduc@gmail.com Tel: 0723 959 745

When replying please quote

North Kinangop Sub County Education Office

P.O Box 18-20318 North Kinangop

REF. NO.NYA/S/ED/ED/90/49

DATE:02//10/2023

FUND MANAGER NGCDF KINANGOP CONSTITUENCY

RE: REQUEST TO PURCHASE LAB TROLLEYS FOR 25 SECONDARY SCHOOLS IN NORTH KINANGOP SUB COUNTY

This is to request your office to procure 2 laboratory trolleys for each of the following secondary schools.

S/NO	School
1	ABERDARE RANGES SEC SCHOOL
2	GATHARA SECONDARY SCHOOL
3.	KAHURU SECONDARY SCHOOL
4.	KAMBATA SECONDARY SCHOOL
5.	KIAMBARIKI SECONDARY SCHOOL
6.	KIHUMBU SECONDARY SCHOOL
7.	KIMURI SECONDARY SCHOOL
8.	KINJA SECONDARY SCHOOL
9.	KIRARWA SECONDARY SCHOOL
10.	KITOGO SECONDARY SCHOOL
11.	MEKARO SECONDARY SCHOOL

12.	MURUAKI SECONDARY SCHOOL
13.	MURUNGARU SECONDARY SCHOOL
14.	MUTAMAIYU SECONDARY SCHOOL
15.	MUTI -INI SECONDARY SCHOOL
16.	MWENDA-ANDU SECONDARY SCHOOL
17.	MWIHOTI SENIOR SECONDARY
18.	MWITEITHIA SECONDARY SCHOOL
19.	NANDARASI SECONDARY SCHOOL
20.	NDUNYU – NJERU SECONDARY SCHOOL
21.	RAITHA SECONDARY SCHOOL
22.	RUGONGO SECONDARY SCHOOL
23.	ST MICHAEL SECONDARY SCHOOL
24.	THINDI HIGHSTAR
25.	KIRIA SECONDARY SCHOOL

Your assistance in this venture will greatly help the schools improve in performance of Science Subject.

NORTH NINANGOP 113-0

Wilson Kipaloi SCDE North Kinangop

4



MINISTRY OF EDUCATION

STATE DEPARTMENT OF EARLY LEARNING AND BASIC EDUCATION

E-mail: nyasoueduc@gmail.com

When replying please quote

Sub County Education Office

South Kinangop

P.O Box 18-20318

South Kinangop

REF. NO.NYA/S/ED/ED/90/49

Date: 14th September, 2023

THE FUND ACCOUNTS MANAGER

NG-CDF

KINANGOP CONSTITUENCY

RE: REQUEST TO PURCHASE LAB TROLLEYS FOR 25 SECONDARY SCHOOLS IN SOUTH KINANGOP SUB COUNTY

This is to request your office to procure 2 laboratory trolleys for each of the following 25 secondary schools:

- 1. Mucibau Secondary School
- 2. Njabini Mixed Secondary School
- 3. Sasumua Secondary School
- 4. Ragia Secondary School
- 5. Kageraini Secondary School
- 6. Bongo Girls Secondary School
- 7. Bongo Mixed Secondary School
- 8. Nyakio Secondary School
- 9. Rwanyambo Secondary School
- 10. Yaang'a Secondary School
- 11. Ndothua Secondary School
- 12. Koinange Secondary School
- 13. Karati Secondary School
 - 14. Heni Secondary School
 - 15. Kenton Secondary School
 - 16. Githinji Secondary School
 - 17. St Chistophers Secondary School
 - 18. Kinangop Gateway Secondary School

19. St Mary Secondary School

20. Tulaga Secondary School

21. Muthomi Secondary School

22. Munyaka Secondary School

23. Kamunyaka Secondary School

24. Kiyo secondary school

25. Kariahu secondary school

Your assistance in this venture will greatly help the schools improve performance of Science Subject.

SUB-COUNTY EDUCATION OFFICE SOUTH KINANGOP SUB-COUNTY P. O. Box 92, S. KINANGOP Njuguna P. Ng'ang'a

SCDE South Kinangop Sub-County