REPUBLIC OF KENYA

MINISTRY OF TRANSPORT, INFRASTRUCTURE, PUBLIC
WORKS, HOUSING AND URBAN DEVELOPMENT

STATE DEPARTMENT OF PUBLIC WORKS

BILLS OF QUANTITIES

FOR

PROPOSED CONSTRUCTION OF PROPOSED CONSTRUCTION OF A 6NO, ONE
STOREY BUILDING CLASSROOMS, AN ADMINISTRATION BLOCK AND A4
DOOR ABLUTION BLOCK AT MUKARARA MIXED SECONDARY SCHOOL IN

DAGORETTI SOUTH CONSTITUENCY.

TENDER NO.: DS-NGCDF-MMSS-20/21

ISSUED BY;

REGIONAL WORKS OFFICER
NAIROBI REGION
P.0. BOX 42267
NAIROBI

PREPARED BY:

REGION ARCHITECT REGION QUANTITY SURVEYOR
NAIROBI REGION NAIROBI REGION

P.0. BOX 42267 SO )X 42267

NAIROBI T v B Bl
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e
TION OF SITE ]
of the proposed works is located in located at in Dagoretti South constituency. The
tractor is advised to visit the site, to familiarize with the nature and position of the site. No
- |claims arising from the Contractor’s failure to do so will be entertained.

‘ SIGNING OF THE TENDER DOCUMENTS
1 The bidder shall append his / her signature and / or company ‘s rubberstamp on each and
every page of tender document.

Carried to collection

PP/
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and supported as necessary before any gvltarafm@f
ices shall include for all cleaning anc_l preparatory work to
| for making good to all finishes on completion whet

[The Contractor shall be entirely responsible for any breakage or damage which may oceur to
materials required for re-use during their removal unless it is certified by the Project Manager

that such damage or breakage was inevitable as a result of the cond

- F

B |CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus materials from
the site as they accumulate and upon completion of the works, remove and clear away all
plant, equipment, rubbish, unused materials and stains and leave in a clean

50,000.00

The whole of the works shall be delivered up clean, complete and in perfect condition in every

rg respect to the satisfaction of the Project Manager.
o C |cLAIMS
i It shall be a condition of this contract that upon it becoming reasonably apparent to the
i Contractor that he has incurred losses and / or expenses due to any of the contract conditions,
: or by any other reason whatsoever, he shall present such a claim or intent to claim notice to
: the PROJECT MANAGER within the contract period. No claim shall be entertained upon the
expiry of the said contract period.
N
i

= Carried to collection

Scanned with CamScanner



.:hallg' nerally take preoedenee However, such dls repar
documents shall immediately be referred to the PROJE@T

‘“-Locmon OF SITE

[The site of the proposed works is located in located at in Dagoretti South constituency. The
Contractor is advised to visit the site, to familiarize with the nature and position of the site. No
claims arising from the Contractor’s failure to do so will be entertained.

SIGNING OF THE TENDER DOCUMENTS
The bidder shall append his / her signature and / or company ‘s rubberstamp on each and

every page of tender document.

Carried to collection

nn /1
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d, strutied and supported as necessary before any alteration or
es. Prices shall include for all cleaning and preparatory work to
shes and for making good to all finishes on completion whet

=
i

Unless described as set aside for re-use all arising debris and surplus materials shall be
carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage which may occur to
materials required for re-use during their removal unless it is certified by the Project Manager
[that such damage or breakage was inevitable as a result of the cond

B [CLEARING AWAY P

The Contractor shall remove all temporary works, rubbish, debris and surplus materials from
the site as they accumulate and upon completion of the works, remove and clear away all
plant, equipment, rubbish, unused materials and stains and leave in a clean

50,000.00

The whole of the works shall be delivered up clean, complete and in perfect condition in every
& respect to the satisfaction of the Project Manager.

C |CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent to the
Contractor that he has incurred losses and / or expenses due to any of the contract conditions,
or by any other reason whatsoever, he shall present such a claim or intent to claim notice to

| the PROJECT MANAGER within the contract period. No claim shall be entertained upon the
E expiry of the said contract period.

L | Carried to collection
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5 m i
 within t

inreviding, erecting, maintaining throughout the course of the Cont.ract and afterwards | :
clearing away a signboard as designed, specified and approved by the Project Manager. A bl

|LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for transporting workers to
and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

y Any materials arising from demolitions and not re-used shall become the property of the
| Ministry of Public Works. The Contractor shall allow in his rates the cost of transporting the
demolished materials to the Provincial Works Office.

Carried to collection 30,000.00
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thes

i
qll- -

ctor shall allow in his rates for any costs he/ she deems that he/she may incur by
0 complete these works within the stipulated contract period.

ENT FOR MATERIALS ON SITE

( materials for incorporation in the works must be stored on site before payment is effected, -
unless specifically exempted by the Project Manager. This is to include materials of the : .
Contractor, nominated sub-Contractors and nominated suppliers.

: E  [EXISTING SERVICES 3
. Prior to the commencement of

! authority the exact position, de
. shall make whatever provision

any work, the Contractor is to ascertain from the relevant .
pth and level of all existing services in the area and he/she
S may be required by the authorities concern

F BID SECURITY
The Bidder shall furnish, as part of his bid, a security as specified in the tender advertisement.

The bid security shall, at the bidder's option, be in the form of a certified cheque, bank draft,
standby letter of credit or guarantee from a reputable bank located in Kenya or foreign bank
which has been determined by the bidder to be acceptable to the

Guarantees issued as surety for the bid shall be valid

for a period of One Hundred and
Twenty (120) days from the date of Tender Opening.

50,000.00 R
Carried to collection |
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| be opened at the time specified in the letter accompanying t'hese Tender ‘
or as indicated in the advertisement. Tenders delivered/received later than the
e will not be opened.

\LUE ADDED TAX .
|The Contractor's attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b)

|operative from 1% September, 1993 which requires payment of VAT on all contracts. The
|Contractor should therefore include allowance in his rates and prices fo

The tenderer is advised that in accordance with Government public notice No. 35 & 36 Dated

11" September 2003 operational from 1*' October 2003, VAT will be deducted against the
contract sum at the prevailing rate by the Employer and remitted directly to

NB: VAT SHALL be added at the Grand summary page (GS/1)

Carried to collection
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Carried to collection
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Carried to collection
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~ Brought forward from page PP/4

Brought forward from page PP/5
Brought forward from page PP/6

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO SUMMARY OF

PRELIMINARIES

680,000.00
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Shall mean square metre
‘Shall mean linear metre
Shall mean Millimetre
Shall mean Kilogramme
Shall mean Number
Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the British Standards
Institution, 2 Park Street, London W.l., England.

- Ditto - Shall mean the whole of the preceding description except as qualified in the description in
which it occurs.

m.s. Shall mean measured separately

a.b.d Shall mean as before described.

Carried to collection
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Pipe casings and the lie necessary for the execution 2 ng
vork and being responsible for the accuracy of the same. alale
=t

«Only" shall mean take delivery at nearest railway station (Unless otherwise stated),pay nl! ‘
ge charges, load and transport to site where necessary, unload, store,unpack, assemble

as necessary, distribute to position, hoist and fix only.

s
EMPLOYER

The "Employer" is The NATIONAL GOVERNMENT CONSTITUENCY DEVELOPMENT FUND
MANAGER-DAGORETTI SOUTH CONSTITUENCY.

[PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the Project
Manager as defined in Condition 1 of the Conditions of Contract or such person or persons as
may be duly authorised to represent him on behalf of the Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M " as defined above whose address
unless otherwise notified is District Works Officer , P.O. Box 42267, NAIROBI.

Carried to collection
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ral Engineer" shall be deemed to mean "The P.M." as defined above whose

|address unless otherwise notified is District Works officer, P.O. Box 42267, NAIROBI.
'|FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender
[Document for Procurement of Building Works (2000 Edition) included herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 78 fo 38 of these tender documents.

e

= | Particulars of insertions to be made in the Appendix to the Contract Agreement will be found in
kot the Particular Preliminaries part of these Bills of Quantities

|2

Carried to collection

GP/3 |
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ITEM

DESCRIPTION

AMOUNT

BOND.

The Contractor shall find and submit on the Form of Tender an approved bank who will be willing
to be bound to the Government in an amount equal to five per cent (5) of the Contract amount for
the due performances of the Contract up to the date of completion as certified by the PROJECT
MANAGER and who will, when and if called upon, sign a Bond to that effect on the relevant
standard form included herein. (without the addition of any limitations) on the same day as the
Contract Agreement is signed, by the Government, the Contractor shall furnish within seven days
another Surety to the approval of the Government,

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so far
as may be stated otherwise herein and except for such items specificallyand only required for the
use of nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork

or temporary works of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours and by such
routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality and
description unless otherwise stated. The Contractor shall order all materials to be obtained from
overseas immediately after the Contract is signed and shall also ensure they are onsite when

required for use in the works. The Bills of Quantities shall not be used for the purpose of ordering
materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by the
PROJECT MANAGER at the time of taking deliver thereof, as having received them in good
order and condition, and will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or materials which will be supplied by
the PROJECT MANAGER at the current market prices including Customs Duty and V.A.T., all at
the Contractor's own cost and expense, to the satisfaction of the PROJECT MANAGER

50,000.00

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather proof
lock-up sheds and make good damaged or disturbed surfaces upon completion to the
satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be made liable for
the cost of any storage accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of malerials or workmanship including
concrete test cubes required for the works that may be called for by the PROJECT MANAGER
for his approval until such samples are approved by the PROJECT MANAGER and the
PROJECT MANAGER, may reject any materials or workmanship not in his opinion to be up to
approved samples. The PROJECT MANAGER shall arrange for the testing of such materials as
he may at his discretion deem desirable, but the testing shall be made at the expense of the
Contractor and not at the expense of the PROJECT MANAGER. The Contractor shall pay for the
testing in accordance with the current scale of testing charges laid down by the Ministry of
Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and the method of marking for
identification shall be as laid down by the PROJECT MANAGER The Contractor shall allow in his
tender for such samples and tests except those in connection with nominated sub-contractors’
work

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with the
employment of Labour and other matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must
include for all costs arising or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so the safety, health and welfare
of the workpeople.

The Contractor must make himself fully acquainted with current Acts and Regulations, including
Police Regulations regarding the movement, housing, security and control of labour, labour
camps , passes for transport, etc. It is most important that the Contractor, before tendering, shall
obtain from the relevant Authority the fullest information regarding all such regulations and/or
restrictions which may affect the organisation of the works, supply and control of labour, etc., and
allow accordingly in his tender. No claim in respect of want of knowledge in this connection will
be entertained.

100,000.00

Carried to collection

100000

GP/5
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tor shall take every precaution to avoid damage to all existing
cables, drains and other services and he will be held responsible for
damage arising from the execution of this contract at his own expense to
of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location of which

|is described in the Particular Preliminaries hereof. He shall be deemed to have acquainted
himself therewith as to its nature, position, means of access or any other matter which, may affect

his tender. No claim arising from his failure to comply with this recommendation will be
considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and Contractor must allow for building any necessary temporary
access roads for the transport of the materials, plant and workmen as may be required for the
complete execution of the works including the provision of temporary culverts, crossings, bridges,
or any other means of gaining access to the Site. Upon completion of the works, the Contractor
shall remove such temporary access roads; temporary culverts, bridges, etc., and make good
and reinstate all works and surfaces disturbed to the satisfaction of the PROJECT MANAGER
The Contractor should also allow for relocating existing fence (approx. 30 metres long).

Carried to collection
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on ections to the drain. he
cer of Health and shall provide se
both office and closet in a clea

_—
Contractor shall make available on the Site as and when required by
‘ ANAGER" a modern and accurate level together with levelling staff, ranging
dsand 50 metre i o (o

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light and power 100,000.00
required for use in the works. The Contractor must make his own arrangements for connection to
S ‘ ! the nearest suitable water main and for metering the water used. He must also provide temporary

- | tanks and meters as required at his own cost and clear away when no longer required and make
) ] “ good on completion to the entire satisfaction of the PROJECT MANAGER . The Contractor shall
pay all charges in connection herewith. No guarantee is given or implied that sufficient water will
be available from mains and the Contractor must make his own arrangements for augmenting
this supply at his own cost. Nominated Sub--contractors are to be made liable for the cost of any
water or electric current used and for any installation provided especially for their own use.

D SANITATION OF THE WORKS

The Sanitation of the works shall be arran
satisfaction of the Government and/or Lo
MANAGER

ged and maintained by the Contractor to the
cal Authorities, Labour Department and the PROJECT

Carried to collection

100000
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|the meaning stated in Section A item A7 (i) of the Standard Method of Measurement. Persons or
|firms nominated by the PROJECT MANAGER to execute work or to provide and fix materials or |
goods are described herein as Nominated Sub-Contractors. Persons or firms so nominated to
supply goods or materials are described herein as Nominated Suppliers.

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement with the
PROJECT MANAGER a Progress Chart for the whole of the works including the works of
Nominated Sub-Contractors ; one copy to be handed to the PROJECT MANAGER and a further
copy to be retained on Site. Progress to be recorded and chart to be amended as necessary as
the work proceeds.

C. |ADJUSTMENT OF P.C. SUMS.

B

L In the final account all P.C. Sums shall be deducted and the amount properly expended upon the
PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The
Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills, properly
receipted, as may be necessary to show the actual details of the sums paid by the Contractor.

Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the amount paid.

LI Items of "attendance"

Carried to collection
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value of such work or article:
able to that contained in the

\en any work is ordered by the PROJECT MANAGER to be executed by nominated sub-
" |contractors, the Contractor shall enter into sub-contracts and shall thereafter be responsible for
such sub-contractors in every respect. Unless otherwise described the Contractor is to provide
for such Sub-Contractors any or all of the facilities described in these Preliminaries. The
Contractor should price for these with the nominated Sub-contract Contractor's work concerned
in the P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct
- Contract" for any goods or services required in the works which are covered by a P.C. Sum in the
: ‘ Bills of Quantities and to pay for the same direct. In any such instances, profit relative to the P.C.
Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

Carried to collection
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spacia ot fhe Cont )
cu way for and making good after the work of such tradesmen or persons a T
ered by the PROJECT MANAGER and the work will be measured and paid for to the f
 executed at rates provided in these Bills. ‘

i
ANCE
> Contractor shall insure as required in Clause 30 of the Conditions of Contract. No payment
, on account of the work executed will be made to the Contractor until he has satisfied the

IF . - |PROJECT MANAGER either by production of an Insurance Policy or and Insurance Certificate
’ that the provision of the foregoing Insurance Clauses have been complied with in all respects.
Thereafter the PROJECT MANAGER shall from time to time ascertain that premiums are duly

paid up by the Contractor who shall if called upon to do so, produce the receipted premium
renewals for the PROJECT MANAGER's inspection.

C PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement in

order to ascertain the actual quantity executed for which payment will be made. All "Provisional"

. == and other work liable to adjustment under this Contract shall left uncovered for a reasonable time e
i : to allow all measurements needed for such adjustment to be taken by the PROJECT MANAGER

: Immediately the work is ready for measuring, the Contractor shall give notice to the PROJECT

4 MANAGER. If the Contractor makes default in these respects he shall if the PROJECT

. MANAGER so directs uncover the work to enable all measurements to be taken and afterwards
reinstate at his own expense.

D ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may cause
the Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to
have made allowance in his prices generally to cover any items against which no price has been
inserted in the priced Bills of Quantities. All items of measured work shall be priced in detail and
the Tenders containing Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

Carried to collection
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je prot the whole of the works contained in the Bills of Quantities

ing up, covering or such other means as may be necessary to avoid damage to the
of the PROJECT MANAGER and remove such protection when no longer required ;

ake good any damage which may nevertheless have been done at completion free of cost | '

he Government.

D |REMOVAL OF RUBBISH ETC.
Removal of rubbish and debris from the Buildings and site as it accumulates and at the

completion of the works and remove all plant, scaffolding and unused materials at completion.

E WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where

such treatment might cause damage) and clean all floors, sanitary fittings, glass inside and
outside and any other parts of the works and remove all marks, blemishes, stains and defects
from joinery, fittings and decorated surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and fit for occupation to

the approval of the PROJECT MANAGER

Carried to collection

GP/11
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Tralmng Le\)y atthe rate of 1/4 % of the
Kshs. 50,000.00 in value.

|payment is effected unless specifically exempted by the PROJECT MANAGER. This includes the |

; materials of the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

|HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400 mm high
consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn cypress timber
posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd grade treated sawn cypress
timber rails. The Contractor is in addition required to take all precautions necessary for the safe
custody of the works, materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or
Representative, competent and experienced in the kind of work involved who shall give his whole
experience in the kind of work involved and shall give his whole time to the superintendence of
the works. Such Agent or Representative shall receive on behalf of the Contractor all directions
and instructions from the Project Manager and such directions shall be deemed to have been
given to the Contractor in accordance with the Conditions of Contract.

100,000

[

Carried to collection

100000

GP/12
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TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY OF PRELIMINARIES

Scanned with CamScanner
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Remove and cart away from site surplus excavated material as
directed
Diposal of water

Allow for Keeping all excavations free from all water including
spring or running water by pumping ,bailing or other approved
means :

Planking and strutting

Allow for Plunking and Strutting to sides of all excavations

Item

Item

50,000

50,000

Carried to collection

508,000

BW/ 1
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1000 gauge polythene or other equal and approved plastic

|sheeet damp proof memebrane laid over blinding (measured

|nett- allo for laps) 500 sm 230 |

In-situ concrete

Mass concrete (1.4.8/38-38 mm aggregate)

50mm thick mass concrete class x (1:4:8) to bottoms of

foundations 7/ cm 8,350 58,450

ditto to column bases 4 cm 8,350 33,400

Vibrated reinforced conctrete ; 1:1.5:3/ 25-20mm);as

decribed in

Foundations in trenches irrespective of thickness 19 cm 14,045 266,855

ditto 200mm thick to column bases 15 14,045 210,675

150mm thick bed 500 sm 1,800 900,000

Reinforcement

Bars: high yield steel; cold worked to B.S. 4461 includin

bends, hooks, tying wire and distance blocks of assorted

diameter

ditto 10mm to strip foundation footing 655 kgs 165 108,075

ditto 12mm to column bases 776 kgs 165 128,040

ditto 16mm to column stubs 840 kgs 165 138,600

ditto 8mm to column links 210 kgs 165 34,650

Sawn formwork to insitu concrete as described.-

to column stubs 104 sm 550 57,200
Carried to collection 2,480,945

BW/ 2
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| 14mm thick 2 No. coatwork cement sand (1:3) render; wood
floated to concrete or blockwork base to walls: external
o
Prepare and apply three coats black bituminous paint on:- T ;.L‘
- 5
E  |Rendered plinths, externally. 120 sm 400 48,000 ‘i
Carried to collection 963,240

BW/ 3
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3,952,185

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY

Scanned with CamScanner




beams
ed beams

244,200
column links G 62,700

|ditto 12mm to 1st floor beams 183,150
ditto 8mm to1st floor beams (lintles) links 105,930

Carried to collection 3,926,470

BW/ 5
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From page BW /5
From Above
|
| o
B
ol TOTAL FOR FRAME CARRIED TO SUMMARY 4,834,070

] i
- [ g, sk = . 1 o
cbt e 0 R ot e S TN eie Uil 5 BRI
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mwide. B'S 743 Type A bitumen hessian base 150 mm
(no allowance made for laps); horizontal. 1 no layer.
ded in cement sand (1 3) mortar 240 Im 200

L TOTAL FOR EXTERNAL AND INTERNAL WALLING CARRIED TO SUMMARY

2,682,750

BW/7
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e primer before fixing
ibed in:

ize 28000 x 2700mm high overallFramed RHS Steel 1 No 30,000 30,000
. eaf in four equal leaves

3 |ditto 1500x2700mm high 11 No 15,000 165,000
ditto 900x2400mm high 6 No 12,000

Glazing

D |5mm Thick clear sheet glass panes over 0.1 but not exceeding -
0.5 square meters; fixing with putty 5 A 1,500 9,000

- Painting and Decorations

: Prepare and apply three coats oil paint full gloss to Crown
| Solo or other equal and approved to: -

E General surfaces of Metal door 104 sm 350 36,400

|Timber Doors
F  [900x2400mm high solid core mahogany laminated timber 24 NO 8,000 192,000

G ditto 1200x2700mm double flap timber flush doors for special
toilets. 2 NO 10,000 20,000

Wrot Cypress door frames; selected and kept clean

H 200 x 50mm thick frames; with 2No.labours and countersunk

Screws 225 LM 540 121,500
| 75 x 15mm architrave 225 LM 200 45,000
J 25mm Dia quadrant beading 225 LM 100 22,500

Prepare and apply one coat wood primer on back of wood

before fixing
K |Surfaces not exceeding 100mm girth 225 LM 100 22,500

Prepare, touch up primer and apply one undercoat and two

coats clear varnish on wood surfaces

L Door surfaces (measured flat both sides) 225 SM 350 78,750
M [Surfaces not exceeding 100mm girth 50 LM 80 4.000
Carried to Collection 818,650

BW/ 8 JEHRALN "
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From page 8

From page above

TOTAL FOR DOORS CARRIED TO SUMMARY

917,510

BW/ 9
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ing ' n
/ polished
oofed hooded permanent vent, 20mm metal lugs ca
16mm mild steel square burglar proofing grilles at 250mm
‘3 entre izontally and 200mm centres vertically in
|epenable panes, fixing in position and pointing with
approved mastic sealant all around as per Architect's
detail as described in:
A |Window size 2000 x 1500mm high overall 37 No 15,000 555,000
= | -
| 8 |aitto 2400x4100mm high overall 2 No 18,000 36,000
C  |ditto 2000 x 900mm high overall 12 No 9,000 108,000
D |ditto 1200x1500mm high overall 6 No 8,000 48,000
E |ditto 600x900mm high overall 19 No 5,000 95,000
7 ditto 1600x2100mm high overall 2 No 6,000 12,000
Carried to collection 854,000

BW/ 10
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'7neo 0

Touch up premier, prepare and apply one undercoat and
Tg!g finishing coats first quality gloss oil paint as 'Crown’
or other equal approved manufacturer on:

Surfaces of small panes casement windows including burglar
[proofing 9measured one side over glazing)

100

sm

350

35,000

Carried to collection

385,500

BW/ 11
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TOTAL FOR WINDOWS CARRIED TO SUMMARY

1,239,500
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Beams and columns externally 259 sm 400 103,600

Ditto below DPC 60 sm 400 24,000

Painting and decorations

B nd a three coats of first quality plastic

Beams and columns externally 259 sm 350 90,650

Ditto belwo DPC 60 sm 350 21,000
Carried to Collection for External & Internal Wall finishes 1,846,500

BW/ 13
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75 x 25mm moulded cornice

roved s softwood; second grade: pressure

impregnated.

478

350

167,300.00 |

50 x 50mm brandering 1570 Im 300 471,000.00

Chip board

12mm thick plain chip-board ceiling board nailed to timber

brandering (m/s); nails punched and puttied 500 sm 1300 650,000.00

Painting and Decorations

Prepare and apply one undercoat and three coats of first

quality emulsion paint to the following surfaces

To wood surfaces

Chip-board ceiling boards 500 sm 350 175,000.00

Moulded cornice not exceeding 100mm girth 478 Im 100 47,800.00
Carried to Collection 4,392,300
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TOTAL FOR FINISHES CARRIED TO SUMMARY

6,238,800

BW/ 15
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|Gr im nate sawn cypress in;
The following in trusses including scafed or dovetailed
jointing, hoisted and fixed 3000/6000mm above ground
floor slab
| D [150x50mm rafter 456 Im 460 20976000 |
E [150x50mm Tie beam 380 Im 460 174,800.00
F 100x50mm Struts or ties 122 Im 460 332,120.00
G  [150x50mm King post 86 Im 460 39,560.00
Unframed timber work
H 150x50mm Common rafter 192 Im 550 105,600.00
3 J 75x50mm Purlins 580 Im 550 319,000.00
| : K  |220x50mm Ridge board 55 Im 550 30,250.00
| L 100x50mm Wall plate fixed with and including 200mm long x
r 12mm diameter anchor bolts cast into beam at 1800mm
centres, provide for all necessart drilling, threading, nuts and
washers 130 Im 450 58,500.00
In grade |l treated wrot cypress
M  [225x25mm fascia or verge board 130 Im 350 45,500.00
N
25mm Thick prime grade tounged and grooved eaves or varge
boarding in 100mm wide strips on and including 50x50mm
sawn cypress brandaring at 600mm centres both direction 78 sm 2000 156,000.00
|
Carried to collection 2,490,290.00

A e odlinam o L e e L N
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. horse shoe bend

ration

~ |on Woodwork

[ -4 i Prepare and apply one undercoat and two coats of
e : |'CROWN SOLO' or other equal and approved super gloss

oil paint to:-

H Fascias; 200 to 300mm girth; external 130 Im 200 26,000.00

On Metal work
Prepare and apply one approved etching primer, one

undercoat and two coats of 'CROWN SOLQ' or other equal
and approved super gloss oil paint to:-

| General surfaces of gutters; over 300mm girth external 60 sm 350 21,000.00

Carried to collection 244,250.00

BW/ 17
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TOTAL FOR ROOFING CARRIED TO SUMMARY

2,761,840.00

BW/ 18

!
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TOTAL BUILDERS WORKS TO GRAND SUMMARY 22,626,655

BW/ 19
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usands (Kshs

TOTAL FOR P.C. & PROVISIONAL SUMS CARRIED TO GRAND SUMMARY
1,100,000.00

PS/1

e i g S el e oI SRR
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'S NAME,

"

M OF TENDERKSHS

24,756,655

~ SIGNATURE,

ADDRESS

| WITNESS NAME,

DATE,

SIGNATURE,
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”5‘ weamplcascd to inform you that there is ne objection on the construction since
'» the two schools will go a long way in enhancing the transition rates in Dagoretti
South Constituency.

A { ]irﬁ_f"‘c .
J _'.-u ".‘

Kind T?: wu'h the Sub-County Education Office for pwfe.ssxonal support and
asscsmcntfor registration by Couaabar | dycation Board once the construction is

~ Ce: Principal Secretary
s Ministry of Education
5 State Departinent of Early Learning and Basic Pducation.

A R e B Y alieda SR
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1 Meeting Held on 1
lishment of a secondary school on

&)

land. The committee wished if the land was used

ol is sitting on a 10-acre piece of
lete primary education will join the secondary

then most of our pupils who comp
with ease.
issue was also mentioned in our BOM meeting held on 2

8t January 2020. We have

¢ humbly ask your able to-put into consideration our humble request.

] ‘; = '
- Beatrice K Malwey1.
Headteacher/ Secretary BOM

i
O
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E 14 P‘eter Ngugi - Teacher’s representative
g - 15.Jane Karanja - BOM Member

AGENDA

Opening prayers

Welcome and introduction

Reading and confirmation of previous minutes.
Matters arising.

. BOM -Committees

NG-CDF renovations.

Academics.

8. Class meetings and AGM.

9. School funds.

10. A.OB

1

. 2
b 3
4

5
6
7§
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_ d: Solomon Kasule
gfj*‘ /01/2020 - MATTERS AR

1%

P.C.E.A Church has forwarded its members to the BOM and the BOM Chairperson
Juliet Kinyua.

. She automatically become signatory to Schools accounts.
= i 1/2020- MMITTEES

The following member were appointed to be I charge of various committees as
= stipriated in the Basic Education Act.

1. Academic committee
I i)  Joseph Mbuki Kinyanjui
By Proposer: Hannah Kanyi
F: K‘ Seconder: Elizabeth Nekesa.
; ii)  Joyce Mulwa
Proposer: Joan Imbala
Seconder: Hannah Kanyi
2. Environment committee
i) Solomon Kasule
Proposer: Samuel Mugo
et Seconder: Elizabeth Nekesa
i)  LucyGithang'a
| Proposer: Hannah Kanyi
Seconder: Joyce Mulwa
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b "llowed up through the constituency office for theroofs are
tion fee for this project has not yet been released. 6 out of 8 ciaswmnm
renovated at a cost of 4.4 million shillings while the remaining 2 are almost

for food preparation and distribution to other schools in the constituency. |
- Learners will be paying through M-pesa using a tap to eat gadget.
~ There is also a plan to construct 8 pit latrines by the CDF with a proposal of putting
- up atank near the toilets.

. The committe also revised what had beer cussed during the BOM meeting in 2018
W regarding the sourcing of a ﬁnanmal,,{o p t up a secondary school so that the 100%

transition of the pupils is realized.
The executive was asked to visit the CDF office or Write a letter for consideration

"."“' 01/2020: ACADEM

- The main objective of School reestablishment is academic. THz e BOM should
sn'ategize an how to improve academic standards bearing in mind that last year’s
'~ candidates performed very properly taking position 16/16.

n challenges identified included:

- Lack of parental commitment in Children wellbeing.
- Lack of good nutritional food for majority of the learners.
~ Parents not paying up school support fee of Ksh 200 until the learners are
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osed that the School set aside an academic day.

e for the AGM will be set in Goveretion with the area MP John Kiarie to co
handing over of the build and renovated facilities.

09/01/2020: SCHOQ NDS

The board unanimously agreed to continue with the levy of Kdh 200 per child per

- month to support School activities.

The government in term one has given ksh 100 per child in account 1 and ksh 344 in

account 2. GPA.

med the board that the School owes the School supplies some

The head teacher infor
d that this term she had also

money from last term bills on stationary supplied an
delivered some for to be paid with the current fund.
to employ more teachers and improve

d chairs for lower grades. Members present
eed that there was need to look for well-

Members agreed that the School need
infrastructures especially the desks an

| adopted the presented budget and agr
wishers to sponsors meals for our learners who are going hungry hence not

concentrating during lessons.



rara used to sponsor a teacher and headteache

- es letter on the same as the funds had been directed to assist needy it

TNers. Vel LS

- Durlng AGM local leaders would be invited.

.. . _ ‘o C(lass representatives were challenged to know their parent and work tirelessly
to support the School. The greatest challenge in the area is Parents mind set.

e The Church-PCEA Mukarara was tasked with the responsibility of conducting
guidance to the parents mentally and spiritually. ‘

e The School needs WI-FI for ICT lessons and feedback
as this is the new trend.

e The head teacher appreciated the Church-
contribution of 70 chairs.

e The board agreed that support staff will be contracted for a pe
through a written document which can be renewed.

e The staff needs to apply for the jobs at the end of the term for renewal.

e PCEA Mukarara through the youth pastor has been allowed to take care of the

learner’s spiritual welfare from 3.10 to 4.30 pm every Tuesday.

Member were requested to be on the lookout and facilitate learner’s transition

to Secondary School and colleges.

her’s motivation was discussed and it was agreed that a letter of
rving teaching inclusive of a token. This

giving to the government

PCEA Mukarara for the generous

riod of 3 months

e Teac
appreciation would be given to dese

. may also include an outing at the end of the term.
e Need to bring together ALUMNI of this School was discussed for they can be of

great impact to the School. Proposal was that a cup of tea would be prepared to

bring them together.

Without any other business to transact the meeting ended with prayers led by Lucy
Githang'a.
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| 10, Tox 0124 09100, RAIZODT

I Kw‘ja Lt e VB e
i 'y Githang'a

~ 13)Solomon Kasule

14)Rose Wanjiru.

The meeting started with prayers.

AGENDA.

1. Reading and confirmation of previous minutes

1o

Matters arising
F.P.E funds

School garden
Security

School strategic plan.
AOB.

N o v s ow
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e o ‘.:-4 K e e
ber  challenged to be attending class meetings.

! ling attendance for grade 2 and Std 4 was very low. s
ance payments by parents Ksh 200 agreed during the AGM to help the

mhool 1o run members agreed that only leamer who haye paid for meals will be
fed.

~ (6)Members assigned to visit next and MP had not yet visited them.

 (7)On NEMIS registration majority of the parents had not yet forwarded birth
certificate for their children.

(8) Proposed class meetmg were scheduled as follows :-
e Classes 6,7,8 — 4and5andgrade 1,2 and 3 in early July

3/06/2018 : F.P.E DS.

The headteacher reported to the members that the school had not received funds from

 the government because the banker Standard Chartered Bank had closed the account
'Ll

S

reasons being inavailability of school's registration certificate.

- She explained the steps she had made to activate the account by visiting the Sub-
- County director of Education as well as the county directors office.

s L - SRS
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