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Proposed Kitchen and Dining Hall 
(Phase I)

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUBSTRUCTURES  
(ALL PROVISIONAL)

A.
Excavate over site average 200 mm deep to 
remove vegetable soil, wheel deposit on site as 
directed.

384 SM 160 61,440

B
Excavate from stripped level to reduce levels but 
not exceeding 1.5 meters deep

73 CM 800 58,400

C
Return, fill material and compact in layers not 
exceeding 150mm high.

36 CM 200 7,200

Fillings

D
50mm thick approved muram or quarry dust 
blinding to hardcore 

300 SM 100 30,000

E
250mm thick approved hardcore filling 
consolidated and laid in layers of 150mm

300 SM 400 120,000

ANTI-TERMITE TREATMENT
Gladiator T.C..: 2% Solution 

At the rate of 5Litres per square metre 

F
To hardcore (m.s)beds and tops of foundations walls 

300 SM 350 105,000

G Load and cart away 36 CM 200 7,200

Damp proofing

H

500 gauge polythne or other equal and approved 
plastic sheet damp proof membrane laid 
horizontally over blinding with 300mm side and 
end laps.

300 SM 200 60,000

Lean concrete 1:4:8

J
50mm thick lean concrete blinding  (1:4:8) class Q 
in foundation trench

4 CM 10,000 40,000

carried to collection 489,240

2



Proposed Kitchen and Dining Hall 
(Phase I)

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Vibrated reinforced concrete(1:2:4) Class 20/20 
in :-

A Foundation bases 19 CM 15,000 285,000

B 150mm thick in surface slab 300 SM 2,250 675,000

Reinforcement

C
12mm diameter reinforcement square twisted high 
yield mild steel bars to B.S 4461

303 KG 200 60,600

D
10mm diameter reinforcement square twisted high 
yield mild steel bars to B.S.4461

144 KG 200 28,800

B.R.C MESH FABRIC
Steel mesh fabric ref No. A142 weighing 2.22kg 
per square meter laid in surface bed

E Measured net. 300 SM 500 150,000

Sawn formwork

F
Sawn formwork to edge of surface bed over 75mm 
and not exceeding 150mm girth

94 LM 200 18,800

Natural stone walling laid and jointed in 
cement sand (1:4) mortar and reinforced with 
25mm wide hooping iron at each alternative 
course

G 200mm thick walling 141 SM 2,050 289,050

Hessian based bituminous felt damp
Proof course to B.S 473 and setting in cement 
sand(1:4) mortar

H 200mm wide including leveling bed 102 LM 150 15,300

J 150mm wide including leveling bed 16 LM 120 1,920

1,524,470
Collection

L Brought forward from page 2 489,240

M Brought forward from above page 3 1,524,470

carried to summary 2,013,710
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Proposed Kitchen and Dining Hall 
(Phase I)

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUPERSTRUCTURES

WALLING
Vibrated reinforced concrete (1:2:4) class 20/20 
in

A. Ring beams 6 CM 15,000 90,000

High yield steel reinforcement bars to B.S. 4461 
including ties

B. 12mm diameter reinforcement bars 432 KG 200 86,400

C. 8mm diameter reinforcement bars 135 KG 200 27,000

sawn cypress formwork to:-
D vertical sides of ring beams 49 SM 1,200 58,800

E Soffits of ring beams 7 SM 1,200 8,400

Natural stone walling laid and jointed in 
cement sand (1:4 ) mortar and reinforced with 
25mm wide hooping iron at each alternative 
corner 

F 200mm thick walling 309 SM 2,050 633,450

G 150mm thick walling 50 SM 2,000 100,000

J Fair rake cutting on 200mm walling 21 LM 450 9,450

carried to summary 1,013,500
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Proposed Kitchen and Dining Hall 
(Phase I)

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ROOFING
The following in second grade celcured sawn 
cypress, pressure impregnated treated with wood 
preservative 

A 200x25mm fascia and verge board 112 LM 450 50,400

B 100x50mm wall plate 78 LM 450 35,100

C 150x50mm rafters 388 LM 650 252,200

D 100x50mm struts and ties 512 LM 450 230,400

E 150x50mm tie beams 381 LM 450 171,450

F 75 x50mm purlins 528 LM 400 211,200

ROOF COVERING

G
28 gauge prepainted g.c.i roofing sheets laid on 
purlins (m.s) with 75side and 150mm top and 
bottom laps.

405 SM 1,200 486,000

H 28 gauge ditto Ridge cap 31 LM 600 18,600

carried to summary 1,455,350
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Proposed Kitchen and Dining Hall 
(Phase I)

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PROVISIONAL SUMS

A
Allow for a provisional sum of Twenty Thousand 
for Branding as directed by the Project Manager. 

1 Item 20,000

carried to summary 20,000
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Proposed Kitchen and Dining Hall 
(Phase I)

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

A Substructures 2,013,710

B Walling 1,013,500

C Roofing 1,455,350

D Provisional sums 20,000

 
E GRAND SUMMARY 4,502,560
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